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AGREEMENT NUMBER 47729

BETWEEN
THE CITY OF LOS ANGELES DEPARTMENT OF WATER AND POWER
AND
ARCADIS U.S., INC.

THIS AGREEMENT is made and entered into by and between the City of Los Angeles
acting by and through its Department of Water and Power, a municipal corporation,
(hereinafter “LADWP”) and Arcadis U.S., Inc. Los Angeles, CA, a corporation
(hereinafter the "Consultant" or “Contractor”). Individually, LADWP and Consultant are
referred to under this Agreement as a “Party” and collectively as the “Parties.”

In consideration of the mutual covenants of the parties as set forth below, the parties
hereby agree as follows:

ARTICLE I: PARTIES AND NOTICE
1.1  Parties to the Agreement
The Parties to this Agreement are:

Los Angeles Department of Water and Power (LADWP)
111 North Hope Street
Los Angeles, California 90012

and

Arcadis U.S., Inc.

445 S. Figueroa

Suite 3650

Los Angeles, CA 90017

1.2 Service of Notices

All notices, demands and communications regarding the interpretation of the
terms of this Agreement or changes thereto shall be made in writing and may be
effected by personal delivery or by certified mail, overnight carrier, or confirmed
facsimile and shall be deemed communicated as of the date of delivery or the
date of mailing, whichever is applicable, or in the case of a facsimile or email,
upon receipt if transmitted during the receiving Party's normal business hours,
otherwise on the first business day following receipt.

If the name or address of the person(s) designated to receive notices, demands
or communications, is changed, or additional persons are added to receive
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notices, demands or communications, written notice shall be given to the other
Party, in accord with this article, of said change.

The authorized representatives to receive said notices shall be:
Authorized representatives of LADWP:

Evelyn Cortez-Davis

Director of Water Engineering & Technical Services
111 N. Hope Street

Room 1336

Los Angeles, CA 90012

Phone Number: (213) 367-0866

Email Address: evelyn.cortez-davis@ladwp.com

With copies to:

Priscilla Gonzalez

Contract Administrator

111 N. Hope Street

Room 1315

Los Angeles, CA 90012

Phone Number: (213) 367-4738

Email Address: priscilla.gonzalez@ladwp.com

Authorized representatives of the Consultant:

Christine Cotton

Senior Vice President

445 South Figueroa, Suite 3650

Los Angeles, CA 90017

Phone Number: (213) 797-5304

Email Address: christine.cotton@arcadis.com

and

Michael Maxwell

Vice President

445 South Figueroa, Suite 3650

Los Angeles, CA 90017

Phone Number: (213) 797.5259

Email Address: michael.maxwell@arcadis.com
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1.3 Execution of Task Orders and Contract Administration

The LADWP authorized representatives identified in Article 1.2 above are
authorized to execute Task Orders, and perform Contract Administration duties
such as issue Change Order Notices, formally approve Deliverables, review
invoices submitted for payment, etc.

ARTICLE Il

TERM OF THE AGREEMENT

21 Term of the Agreement

The term of this Agreement shall commence upon execution of this Agreement
by all Parties hereto and shall terminate nine (9) years thereafter, subject to the
termination provisions herein. Performance shall not begin until the Consultant
has obtained LADWP approval of insurance required herein.

2.2 Extension Options

At LADWP’s sole option, the term of this Agreement may be extended for up to
an additional one (1) year or any portion thereof.

ARTICLE llI: TIME

LADWP and the Consultant understand and agree that "Time is of the Essence" in
performance of this Agreement.

ARTICLE IV: COMPENSATION AND PAYMENT

41 Compensation

411

41.2

Not-to-Exceed Amount

The total compensation that may be paid to the Consultant by LADWP for
complete and satisfactory performance of services under this Agreement
shall not exceed twenty million dollars ($20,000,000).

Authorized Expenditures

Of the total amount of compensation included in Article 4.1.1 above,
LADWP shall pay the Consultant for services performed, tasks
implemented, and deliverables provided as specified in individual Task
Orders executed in accordance with Article 4.2, Allowable Fees and
Costs, and Article VI, Task Order Development and Approval, of this
Agreement. LADWP shall not be liable for payment of monies unless there
is a written Task Order approved by LADWP’s authorized
representative(s) identified in Article 1.2 of this Agreement. Therefore,
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4.2

there is no guarantee that the Consultant shall receive any amount of work
during the term of this Agreement.

Allowable Fees and Costs

LADWP shall pay for services established in a Task Order executed in
accordance with Article VI, Task Order Development and Approval, of this
Agreement and based upon the Consultant and Subconsultant labor rates
established in Exhibit C, Fee Schedule, which is attached hereto and made a
part hereof. Such labor rates are inclusive of salary, employee benefits,
overhead, profit, general office expenses, administrative services, invoice
preparation and processing, routine telecommunications, internet, personal
computer, facsimile, routine postage, individual shipping charges of less than ten
dollars ($10.00), incidental copying, one hard copy of deliverables, and one
electronic copy of deliverables costs.

4.2.1 Payment of Subconsultant Costs

LADWP shall pay for Subconsultant expenses at the actual amount to be
paid by the Consultant to the Subconsultant, consistent with the
Subconsultant labor rates and fees established in Exhibit C, Fee
Schedule, or the Subconsultant rates established in an authorized Task
Order for services provided in accordance with this Agreement. In the
event of a conflict between the Subconsultant rates established in Exhibit
C, Fee Schedule, and an authorized Task Order, Subconsultant costs
shall be paid at the lowest rate.

The Consultant may invoice for direct services in the management,
oversight, and administration of Subconsultants, including the Consultant’s
reviewing and processing of Subconsultant invoices. No markup of any
kind by the Consultant or Subconsultant for Subconsultant services of any
tier shall be allowed.

4.2.2 Reimbursement of Travel Expenses

Travel expenses necessary to perform required work for LADWP pursuant
to an authorized Task Order must be pre-approved by LADWP. LADWP
approved travel expenses shall be paid at the actual cost of such
expenses, consistent with Exhibit D, Allowable Travel Expenses, which
is attached hereto and made a part hereof. No markup of any kind by the
Consultant or Subconsultant of any tier for travel expenses shall be
allowed.
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4.2.3 Other Reimbursable Expenses

Other reimbursable expenses include purchase of special equipment,
necessary field supplies and facilities, testing and laboratory services,
individual shipping charges in excess of ten dollars ($10.00), materials,
supplies used in the work performed for LADWP pursuant to an authorized
Task Order. Reimbursable expenses shall be paid by LADWP at the
actual cost of such expenses, the expense rates established in Exhibit C,
Fee Schedule, or the expense rates established in an authorized Task
Order, as applicable. In the event of a conflict between the expense rates
established in Exhibit C, Fee Schedule, and an authorized Task Order,
expenses shall be reimbursed at the lowest rate. No markup of any kind
by the Consultant, Subconsultant of any tier, or supplier for other
reimbursable expenses shall be allowed.

Any items purchased at the request of LADWP to accomplish the work
shall become the property of LADWP upon purchase and shall be
delivered to LADWP at the conclusion of the work. Any other items
purchased by the Consultant for performance of services pursuant to an
authorized Task Order shall be the property of the Consultant, shall not be
charged to LADWP, and shall not be reimbursed by LADWP.

4.2.4 Conditions for Payment for Overtime

Any work required by an individual in excess of eight (8) hours a day, or
on a weekend, holiday, or any other instance in which payment of an
overtime or labor rate premium could be applicable shall be based on the
labor rates established in Exhibit C, Fee Schedule. In special
circumstances, an overtime or labor rate premium may be allowed at the
sole option of LADWP, with prior written approval by an LADWP
authorized representative designated in Article 1.2 of this Agreement. The
overtime billing rate shall be calculated based upon the employee’s salary
rather than the entire fully loaded billing rate.

4.2.5 Fee Schedule Adjustment

The fee schedule set forth in Exhibit C — Fee Schedule is to be in effect
from the date of contract execution and for a period of 12 months
thereafter. The Consultant may request adjustments, upward or
downward, to the fee schedule on the anniversary date of the execution
and every 12 months thereafter, and is subject to the review and approval
of LADWP’s Authorized Representative. Any such request shall be made
in writing and accompanied by a justification including supporting
documents for the adjustment. These changes shall not exceed the
previous year's Consumer Price Index amount calculated by using the
“annual” average column data for the United States Department of Labor,
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Bureau of Labor Statistics’ Consumer Price Index, U.A. city average for
Urban Wage Earners and Clerical Workers. Such request and approval
shall be consistent with Article 10.2 of this Agreement.

4.3 Method of Payment

Payment for Consultant services shall be made in accordance with authorized
Task Orders. The Consultant shall submit invoices to LADWP in accordance with
authorized Task Orders, with the billings against each individual Task Order
tracked separately.

4.3.1 Required Invoice Information

A hard copy of the invoice shall be submitted to:

Attn: Priscilla Gonzalez
Contract Administrator
Department of Water and Power
City of Los Angeles

PO Box 51111, Room 1315

Los Angeles, CA 90051-5700

An electronic copy of the invoice must be concurrently submitted and
emailed to priscilla.gonzalez@ladwp.com, and invoices shall be submitted

to:

Accounts Payable Business Unit

Los Angeles Department of Water and Power
PO Box 51211, Room 424

Los Angeles, CA 90051-5511

The following information shall be included in each invoice submitted by
the Consultant to LADWP:

1.

NookwN

Consultant name, address, and vendor code number as registered
on LADWP vendor database

City of Los Angeles Business Tax Registration Number

Internal Revenue Service ID Number

Date of invoice

Invoice number

Contract number

Summary of individual Task Orders, including amount of current
invoice, total invoiced to date, total authorized Task Order amount,
Task Order percent complete, and percent of authorized Task
Order cost invoiced to date, and the end date of the Task Order
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8. Description of services and deliverables provided related to each
individual Task Order and associated costs

9. Supporting documentation for all costs and expenses, in a format
acceptable to LADWP
10. Following certification statement signed by the Consultant:

“I hereby certify, under penalty of perjury, that the services
rendered and billings reflected in this invoice are true, accurate
and in conformance with the terms of this Agreement, including but
not limited to the Living Wage Ordinance, Los Angeles
Administrative Code Section 10.37 et. Seq.”

11. Taxes

12. Total amount of invoice

13. Approval signature blocks for LADWP project manager and
LADWP authorized representative(s) identified in Article 1.1,
Parties to the Agreement and Service of Notices, of this
Agreement

14. An accompanying LADWP Subcontractor Utilization Form, or its
successor reporting format, identifying the amounts paid to each
authorized Subconsultant for both the current invoice and total
invoiced to date. The Consultant shall explain any deviations from
the anticipated Subconsultant percentages identified in Exhibit E,
List of Subconsultants, attached hereto and made a part hereof,
and recommendations for recovering any shortfalls in
Subconsultant utilization

15. The following specific language in the invoices/bills is acceptable:
“Consultant certifies that all work performed for which this
invoice/bill is submitted which required access to critical facilities
as designated by LADWP was performed by persons for whom
background checks have been conducted, and for whom no
disqualifying information (including felonies, offenses or moral
turpitude, and other disqualifying criteria, if any, as specified in the
Agreement between the Consultant and LADWP) has been found.”

Consultant’s failure to submit accurate and all required information shall
result in LADWP’s rejection of the invoice and non-payment.

4.3.2 Time and Material Task Order Invoices

For Task Orders specifying a time and materials method of payment, the
Consultant shall invoice LADWP on a monthly basis for costs and
expenses. The Consultant shall provide documents supporting costs and
expenses, including original receipts or invoices for expenses in excess of
$25.00, summary of total hours worked by specified individual Consultant
employees and the applicable hourly rate, and time sheets or payroll
records as appropriate to support individual employee hours worked, with
each monthly invoice. Payment shall be made within forty-five (45)
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calendar days of receipt of the Consultant’s invoice prepared in
accordance with the requirements of Article 4.3.1 of this Agreement.

4.3.3 Fixed Price Task Order Invoices

For Task Orders specifying a fixed price method of payment, payment
shall be made within forty-five (45) calendar days after review and
approval of the deliverable by LADWP or receipt of the Consultant’s
invoice prepared in accordance with the requirements of Article 4.3.1,
whichever is later.

4.3.4 Notice of ltems Not Approved for Payment

LADWP’s project manager will review the Consultant invoice within fifteen
(15) working days and notify the Consultant in writing of any missing or
required additional documents, questioned costs, inaccuracies, or
concerns.

In the event that any deliverables, labor, or reimbursable expenses
invoiced by the Consultant are not approved for payment, LADWP shall
provide the Consultant with detailed comments addressing the shortfalls
or costs of concern and shall meet with the Consultant to discuss such
issues. Any disputes between LADWP and the Consultant regarding
invoices costs and expenses shall be resolved in accordance with Article
XI, Disputes, of this Agreement. LADWP shall pay undisputed invoice
amounts.

4.3.5 Notification of Status of Task Order Expenditures

The Consultant shall notify LADWP in writing when costs reach

50 and 75 percent of the authorized Task Order amount. Such notice shall
include an assessment of whether or not the tasks assigned in the Task
Order can be completed within the authorized expenditure amount, and if
not the Consultant shall propose suggested modifications to the Task
Order for consideration by LADWP. Failure of the Consultant to provide
such written notification may result in late payment of invoices by LADWP.

The notice shall state the estimated amount of additional funds required to
continue performance for the period specified in the Schedule. At the time
of the Notice, the Consultant shall notify the Authorized Representative in
writing of the estimated amount of additional funds, if any, required to
continue timely performance under the Task Order, and when the funds
will be required.

If, after notification, additional funds are not approved by the end of the
Task Order period or another agreed-upon date, upon the Consultant’s
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written request the LADWP Authorized Representative may in its sole
discretion terminate the Task Order.

4.3.6 Timely Invoicing

All charges related to the performance of the Consultant’s work or
services for any Task Order, including Subconsultant and other
reimbursable expenses, shall be invoiced by the Consultant to LADWP
within six (6) months of the cost or expenses being incurred by the
Consultant or Subconsultant. LADWP shall not reimburse the Consultant
for any costs, expenses, work, or services invoiced to LADWP six (6)
months after the date the costs were incurred by the Consultant or
Subconsultant.

4.3.7 Maximum Authorized Amount

Notwithstanding any other provision of this Agreement, any changes or
additions hereto that would increase LADWP's total obligation above the
maximum authorized amount set forth in Article 4.1.1 of this Agreement
shall be subject to prior approval by the Board of Water and Power
Commissioners. LADWP shall not be obligated to pay for work performed
by the Consultant for any such changes made in violation of this
Agreement.

ARTICLE V: PROVISION OF SERVICES
5.1 Services to be Provided by the Consultant

During the term of this Agreement, the Consultant shall provide the services,
tasks, and deliverables identified in the Statement of Work (Exhibit H) included
herein, authorized by LADWP in this Agreement, and as set forth and agreed to
by the Parties in individual Task Orders.

5.1.1 Description of Consultant Services

Consultant shall provide the services described in Exhibit H, and as set
forth and agreed to by the Parties in individual Task Orders.

Notwithstanding any other provision of this Agreement, the Consultant
shall perform such other work and deliver such other items as are
necessary to ensure that the services and deliverables provided under this
Agreement meet the requirements set forth in this Agreement, including all
Exhibits and attachments.

5.1.2 LADWP Approval of Work
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All services, work, tasks, and deliverables are subject to LADWP approval,
which approval shall not be unreasonably withheld. Failure to receive
approval may result in withholding compensation for such services, work,
tasks, and deliverables pursuant to Article IV, Compensation and
Payment, of this Agreement.

LADWP reserves the right to contract separately with other consultants to
review the Consultant's deliverables and other work products produced in
accordance with the terms of this Agreement. If LADWP contracts
separately with other consultants to assist LADWP in reviewing the
Consultant's deliverables and other work products, the Consultant agrees
to cooperate fully and coordinate with such other consultants.

The Consultant shall provide access and make available to LADWP the
Consultant’s internal documents, reports, and reviews directly related to
the work being performed pursuant to this Agreement, such as Project
Schedule related documents and performance and project management
audits.

5.1.3 Industry Standard of Care

The Consultant shall perform the work described herein in accordance
with industry standards of care and shall reflect competent professional
knowledge and judgment.

5.2 Consultant Personnel
5.2.1 Key Consultant Personnel

Key Consultant personnel to be assigned to this Agreement are identified
in the List of Key Consultant Personnel set forth in Exhibit F. Key
Consultant Personnel shall be available to perform under the terms and
conditions of this Agreement immediately upon commencement of the
term of this Agreement. LADWP considers the services of the Consultant’s
key personnel listed in Exhibit F essential to the Consultant’s
performance under this agreement.

The Consultant shall not reassign any key personnel without LADWP's
prior written consent. LADWP shall review and approve or disapprove any
personnel who are designated as key personnel in Exhibit F for any
reason at its sole discretion. LADWP shall act reasonably in exercising its
discretion to approve or disapprove any key personnel.

5.2.2 Unavailability of Key Personnel
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In the event individual key personnel listed in Exhibit F are terminated
either with or without cause, or if individual key personnel are otherwise
unavailable to perform services for the Consultant, the Consultant shall
provide to LADWP written notification detailing the circumstances of the
unavailability. The written notification shall designate replacement
personnel prior to the effective date of individual key personnel termination
or unavailability date, to the maximum extent feasible, but no later than
five (5) business days after the effective date of the individual key
personnel termination or unavailability. The Consultant shall propose
replacement personnel who have a level of experience and expertise
equivalent to the unavailable individual key personnel for LADWP review
and approval.

The Consultant recognizes and agrees that early notification of the
unavailability of key Consultant personnel and proposed replacement
personnel is essential to avoiding delays in completing the services, work,
tasks, and deliverables established in this Agreement or authorized Task
Orders since the award of this agreement was predicated upon the
competency of the Key Personnel provided.

5.2.3 Removal of Consultant Personnel

LADWP shall have the right, in its absolute discretion, to require the
removal of Consultant’s personnel at any level assigned to the
performance of the Services or Work, if LADWP considers such removal
necessary in the best interests of the Program and requests such removal
in writing. Such personnel shall be promptly removed from the Project by
the Consultant at no cost or expense to LADWP. Further, an employee
who is removed from the Project for any reason shall not be re-employed
on the Project.

5.3 Consultant Use of Subconsultants

Subconsultants, including but not limited to individuals, contract employees, sole
proprietors, firms, and corporations, designated to perform work under this
Agreement are identified in Exhibit E, List of Subconsultants. Exhibit E, List
of Subconsultants, also contains a description of the service, task
responsibilities, and anticipated participation (percentage of overall cost of
services) of each Subconsultant identified in Exhibit E.

Notwithstanding the fact that the Consultant is utilizing Subconsultants, the
Consultant shall remain responsible for performing all aspects of this Agreement
and for ensuring that all services, work, and tasks are performed in accordance
with the terms and conditions of this Agreement and authorized Task Orders.
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LADWP has no obligation to any Subconsultant and nothing herein is intended to
create any privity between LADWP and the Consultant's Subconsultant.

5.3.1

5.3.2

5.3.3

5.3.4

LADWP Pre-Approval of Subconsultants

LADWP shall pre-approve, in writing, any reduction, addition or
substitution to the Subconsultants listed in Exhibit E, List of
Subconsultants, in accordance with Exhibit B, Special Provisions,
Subconsultant Substitution, Reduction, or Addition, under SP-5. This
applies to individuals, contract employees, sole proprietors, firms, and
corporations.

Subconsultant Subcontracting

Subconsultants may not subcontract or delegate assigned work unless
Consultant obtains LADWP’s prior written consent.

Agreement Provisions Applicable to Subconsultants

Consultant shall require any subcontract entered into pursuant to this
Agreement to be subject to Articles 5.3.2 ,the provisions of Article VII,
Ownership, and Atrticle VIII, Confidentiality and Restrictions on Disclosure
of this Agreement.

The Consultant is solely responsible for ensuring that all subcontracts
comply with the provisions and the terms of this Agreement, as applicable.

Copies of Consultant Subconsultant Contracts
Upon request, the Consultant shall provide LADWP with copies of

Consultant Subconsultant contracts associated with the performance of
this Agreement.

ARTICLE VI: TASK ORDER DEVELOPMENT AND APPROVAL

6.1

Task Order Request for Proposal (TORP)

During the term of this Agreement, LADWP shall have the right to request
submittal of a Task Order Proposal within the general scope of work
contemplated by this Agreement and consistent with Exhibit C, Fee Schedule.
Task Orders may be based either upon a fixed price or a time and materials
basis. For each task requested, LADWP shall prepare and transmit a TORP to
any Consultant(s) which will include the following elements:
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13.

14.
15.

16.
17.

~0O0XONOORWN =

Task order number

Task name or title

Purpose and Objective of the task assignment

Prerequisites to Consultant’s performance

Scope of Work

Premises (assumptions, conditions, restrictions, project location, etc.)
References (from past projects for similar work)

Key Consultant and Subconsultant personnel required for the task
Anticipated SBE/DVBE/MBE/WBE Subconsultant participation

. Method of compensation (fixed price or time-and-materials basis)
. Estimated total expenditures, including not-to-exceed cost or mutually

established fixed price costs, to be paid to the Consultant to perform the task
assignment

. Detailed cost estimate with work breakdown, personnel or labor category,

labor hours, labor rates, and expenditures as basis for the amount in Item 11
Applicable Consultant and Subconsultant Labor Rates and Fees, if not
included in Exhibit C, Fee Schedule of the Agreement

Schedule, including expected progress reports and expected completion date
LADWP’s designated Task Order Authorized Representative(s) as identified
in the TORP

Deliverables

The methodology for evaluation of the successful task order proposal

6.2 Task Order Proposal

Upon receipt of LADWP’s written TORP, the Consultant, at its own expense,
shall prepare and deliver to LADWP a written response within ten (10) calendar
days or as otherwise requested by LADWP. The Consultant’s written response
shall be in the form of a Task Order Proposal.

The Consultant may suggest to LADWP that changes be made to the work and
services contemplated in the TORP. As part of the Task Order Proposal, the
Consultant shall provide LADWP with a detailed cost estimate proposal, including
identification of all required personnel, rates, and hours of effort.

In the event that Consultant personnel, Subconsultants, or expenses not included
in Exhibit E, List of Subconsultants, or Exhibit C, Fee Schedule, are required
by the Consultant to complete the task, the Task Order Proposal shall specifically
include such additions to the appropriate Agreement Exhibits for approval and
authorization by LADWP.

The Consultant shall comply with Article 5.3.1 of this Agreement and provide a
summary of overall Subconsultant utilization for the Task Order and the
Agreement as whole, and explain any deviations from the anticipated
Subconsultant participation identified in Exhibit E, List of Subconsultants, and
recommendations for recovering any shortfalls in Subconsultant utilization.
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6.3

6.4

Evaluation of Task Order Proposal

LADWP will review and evaluate the Task Order Proposal for completeness,
clarity, Consultant’s ability to perform the work and services, schedule, and
proposed use of Subconsultants and Consultant personnel.

During the review of the Consultant’s Task Order Proposal, LADWP and the
Consultant shall cooperatively work to develop a Task Order. To that end,
informal exchanges between the Consultant and LADWP Task Order
administrator or project manager are encouraged to aid in the development of the
Task Order.

Any particular Task Order may be performed either on a time-and-materials basis
with a not-to-exceed amount established for each Task Order, or upon a lump-
sum basis, or a combination thereof. The particular method of compensation for
each Task Order shall be determined by the Parties during its development.
LADWP and the Consultant shall select the method of compensation that is most
compatible with the particular Task Order, provides the least cost to LADWP, and
assures the Consultant adequate compensation consistent with this fee schedule
in Exhibit C.

LADWP and the Consultant agree to make a good faith effort to reach a mutually
agreed upon fixed price or time and materials Task Order for services based
upon the Consultant labor rates established in Exhibit C, Fee Schedule. Failure
to agree on the price of such Task Orders shall be treated as a dispute and
subject to the provisions of Article Xl, Disputes, of this Agreement.

Upon agreement over the final form of a Task Order, the Consultant shall
transmit the Task Order, signed by the Consultant’s Authorized Representative,
to LADWP.

Task Order Approval and Authorization

Upon LADWP’s acceptance of an executed Task Order, the LADWP’s
Authorized Representative(s) as identified in Article 1.2 of this Agreement, or
their designee established in writing, shall provide written authorization to the
Consultant to commence the work described in the Task Order. A Task Order
authorization letter executed by LADWP's Authorized Representative shall be
transmitted to the Consultant to document all Task Orders.

The Task Order authorization letter shall describe the full and complete
agreement among the Parties regarding the work and services contemplated in
the Task Order. LADWP shall not be liable for payment for Consultant services,
work, task, deliverables, or costs that are performed outside an authorized Task
Order.
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6.5

Task Order Modifications

LADWP or Consultant may seek modifications to an authorized Task Order to
address needed services, work, tasks, subtasks, deliverables, schedules, or
costs associated with the authorized Task Order or to address changed
conditions. Such Task Order modifications shall be processed in accordance with
the Task Order development procedures established in this Article VI, Task
Order Development and Approval.

ARTICLE VII: OWNERSHIP

7.1

Ownership Rights

It is understood and agreed that the deliverables are being developed by the
Consultant for the sole and exclusive use of LADWP and that LADWP shall be
deemed the sole and exclusive owner of all right, title, and interest therein,
including all copyright and proprietary rights relating thereto. All work performed
by the Consultant on deliverables and any supporting documentation therefor
shall be considered as "Works-Made-for-Hire" (as such are defined under the
U.S. Copyright Laws and international treaties) and, as such, shall be owned by
and for the benefit of LADWP. LADWP owns any and all trademarks, patents,
copyrights, and any other intellectual property rights for any and all deliverables
generated as a result of this Agreement, regardless of the state of completion of
said deliverables.

In the event it should be determined that any such deliverables or supporting
documentation, or parts thereof, do not qualify as a "Works-Made-for-Hire," the
Consultant shall and hereby does transfer and assign to LADWP for no additional
consideration, all rights, title, and interest that it may possess in such
deliverables and documentation including, but not limited to, all copyrights to the
work and all rights comprised therein, and all proprietary rights relating thereto.
Upon request, the Consultant shall take such steps as are reasonably necessary
to enable LADWP to record such assignment. Further, the Consultant shall
contractually require all persons performing under this Agreement, including all
Subconsultants, to assign to LADWP all rights, title, and interest, including
copyrights to all such "Works-Made-for-Hire."

7.1.1 Use of Deliverables

LADWP has the right to use or not use the deliverables and to use,
reproduce, re-use, alter, modify, edit, or change the deliverables as it sees
fit and for any purpose. If LADWP determines that a deliverable, or any
part thereof, requires correction prior to LADWP approval, LADWP has the
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7.2

7.3

absolute right to use the deliverable until such time as the Consultant can
remedy the identified deficiency.

7.1.2 Execution of Ownership Documents

The Consultant shall sign, upon request, any documents needed to
confirm that the deliverables or any portion thereof are
"Works-Made-for-Hire" and to effectuate the assignment of its rights to
LADWP.

Warranty Against Infringement

The Consultant warrants that the performance of the services by the Consultant
or its Subconsultants of any tier, pursuant to this Agreement, shall not in any
manner constitute an infringement or other violation of any trademark, copyright,
patent and/or trade secret of any third party.

Survival of Provisions

The provisions of this Article VII, Ownership, shall survive termination and
expiration of this Agreement.

ARTICLE VIil: CONFIDENTIALITY AND RESTRICTIONS ON DISCLOSURE

8.1

8.2

Confidentiality

All documents, records, and information provided by LADWP to the Consultant,
or accessed or reviewed by the Consultant, during performance of this
Agreement shall remain the property of LADWP. All documents, records and
information provided by LADWP to the Consultant, or accessed or reviewed by
the Consultant during performance of this Agreement, are deemed confidential.
The Consultant agrees not to provide these documents and records, nor disclose
their content or any information contained in them, either orally or in writing, to
any other person or entity. The Consultant agrees that all documents, records, or
other information used or reviewed in connection with the Consultant's work for
LADWP shall be used only for the purpose of carrying out LADWP business and
cannot be used for any other purpose. The Consultant shall be responsible for
protecting the confidentiality and maintaining the security of LADWP documents,
records, and information in its possession. The provisions of this Article VIII,
Confidentiality and Restrictions on Disclosure shall survive termination and
expiration of this Agreement.

Reference Background Checks

To the extent permitted by applicable law, LADWP may conduct reference
checks on the Consultant, its employees, agents, and Subconsultants who shall
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have, or may have, access to LADWP customer, employee, power system, or
water system information and data during performance of this Agreement. The
Consultant recognizes the highly sensitive nature of such information and data
and agrees to cooperate with LADWP and provide, to the extent permitted by
applicable law, whatever information LADWP requires in order to conduct
reference checks. LADWP may request changes to Consultant personnel
pursuant to Article 5.2.1 of this Agreement in response to reference check
information, and the Consultant shall accommodate such request for personnel

changes.

ARTICLE IX: TERMINATION AND SUSPENSION

9.1 Termination for Convenience

9.1.1 Notice of Termination

LADWP may terminate this Agreement, or any Task Order, for its
convenience upon giving at least thirty (30) calendar days written notice to
the Consultant prior to the effective date of such termination, which date
shall be specified in such notice.

9.1.2 Receipt of Notice of Termination

After receipt of a notice of termination and except as otherwise directed by
LADWP, the Consultant shall:

A. Stop work under the Agreement or Task Order on the termination
effective date and to the extent specified in the notice of
termination.

B. Place no further orders with Subconsultants for any work except as
may be necessary for completion of such portions of the services or
work expressly excluded from the Notice of Termination.

C. Communicate any Notice of Termination to the affected
Subconsultants at any tier.

D. Terminate all orders and contracts with Subconsultants that relate
to the performance of the services or work.

E. Settle outstanding liabilities and claims arising out of such
termination of orders and contracts with Subconsultants, with the
acceptance of LADWP if required (which acceptance will be for the
final purposes of this Article).
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F. Deliver to LADWP, within ten (10) calendar days after termination,
any and all data, reports, other documents, and deliverables, or
portions thereof, if any, prepared pursuant to this Agreement, but
not already delivered.

G. Transfer title to LADWP (to the extent that title has not already
been transferred) in the manner and at the times and to the extent
directed by LADWP, the work in process, completed work, and
other material produced as part of or required in respect to
performance of this Agreement.

H. Comply with any other requirements of LADWP as may be
specified in the Notice of Termination.

9.1.3 Amount Due

The amount due the Consultant by reason of termination for LADWP's
convenience shall be determined as follows:

A. The Consultant shall be paid on the basis of work completed as set
forth in authorized Task Orders after LADWP reviews and approves
of the work.

B. The Consultant shall also be compensated by LADWP on a
percentage completed basis of the applicable Deliverables for work
in process, when appropriate, in compliance with authorized Task
Orders after LADWP review and approval of the work.

9.2 Termination for Cause

LADWP may terminate this Agreement for cause by giving the Consultant a
written notice of breach. The Consultant shall have ten (10) calendar days from
the date of LADWP’s notice of breach to cure, or diligently commence to cure
such breach. LADWP’s notice of breach shall include a time and location for the
individuals identified in Article 1.2 of this Agreement to meet and discuss the
notice of the breach. Such meeting shall be scheduled within ten (10) calendar
days of the date of the notice of breach. If the Consultant is unable or unwilling to
cure, or diligently commence to cure, such breach, or meet within the ten (10)
day timeframe, LADWP may terminate this Agreement anytime thereafter upon
providing the Consultant written notice.

If this Agreement is terminated for cause, the Consultant shall comply with Article
9.1.2, above. LADWP shall pay for LADWP accepted deliverables, less the
amount of any damages incurred as a result of the Consultant's failure to perform
its responsibilities under this Agreement.
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9.3 Suspension of Work

Upon written notice, LADWP may direct the Consultant to suspend, and to
subsequently resume performance of all or any of the work. In the event that
LADWP suspends work, the authorized Task Order schedule and budget shall be
adjusted as appropriate in accordance with the provisions of Article 6.5 of this
Agreement.

9.4 Termination Transition

When a replacement Consultant has been identified, the Consultant shall provide
reasonable cooperation in the transition of its responsibilities to the replacement
Consultant selected by LADWP to perform the tasks described in the scope of
work and formerly performed by the Consultant for this Agreement during the
fifteen (15) calendar day period prior to termination of the Agreement. The
Consultant for this Agreement shall accept no additional tasks with respect to the
scope of work after the effective date of the termination.

ARTICLE X: AMENDMENTS AND ADMINISTRATIVE CHANGES TO THE
AGREEMENT

10.1 Amendments
10.1.1 Request for Amendment

During the term of this Agreement, LADWP shall have the right to request
an Amendment to change the terms of this Agreement, including changes
in the services to be performed by the Consultant, extension of the term,
and any increase or decrease in the amount of compensation authorized
in Article 4.1 of this Agreement. LADWP shall make a formal written
request with respect to the Amendment.

10.1.2 Development of Amendments

Within ten (10) calendar days following the Consultant's receipt of
LADWP's written request for an Amendment, the Consultant, at its own
expense, shall prepare and deliver to LADWP a detailed written statement
regarding the implementation and impact of the Amendment, including a
proposal of the estimated cost impact.

Upon LADWP’s review of the Consultant's written response to the request
for an Amendment, LADWP and Consultant shall cooperatively work to
develop an Amendment to the Agreement. To that end, informal
exchanges between the Consultant and LADWP are encouraged.
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10.1.3 Approval and Authorization of Amendments

Once both Parties agree to the language of the Amendment, the
Amendment shall be signed by the person(s) authorized to bind the
Consultant thereto. LADWP shall deliver a copy of the fully executed
Amendment to the Consultant. After complete and authorized signatures
by both Parties, the Amendment shall be effective and binding on both
Parties and shall take precedence over any conflicting provisions in the
Agreement.

Amendments that result in an Agreement term of greater than five (5)
years in the aggregate may require City Council approval pursuant to
Section 373 of the Charter of the City of Los Angeles (hereinafter “City
Charter”).

10.2 Administrative Changes
10.2.1 Request for Administrative Changes

During the term of this Agreement, LADWP or the Consultant may request
changes to the work within the Agreement that are administrative in
nature, including but not limited to changes to the authorized
representatives, key Consultant or Subconsultant personnel, reporting
documentation, and/or the implementation of pre-approved cost of living
adjustments in fee schedules. LADWP or the Consultant shall make a
formal written request with respect to each administrative change it
desires to make.

10.2.2 Development of Administrative Changes

When a change is requested by either Party, the receiving Party will
review the implementation and impact of the administrative change. Within
ten (10) calendar days following the receipt of the written administrative
change request, LADWP or the Consultant, at its own expense, shall
prepare and deliver to the originating Party a detailed written statement
regarding the implementation and impact (including cost, if any) of the
administrative change.

Upon review of the written response to the administrative change request,
LADWP and Consultant shall cooperatively work to develop an
Administrative Change to the Agreement. To that end, informal exchanges
between the Consultant and LADWP are encouraged.

10.2.3 Approval and Authorization of Administrative Changes
Upon approval of the Administrative Change to the Agreement prepared
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pursuant to Article 10.2.2, LADWP’s authorized representatives as
identified in Article 1.2, of this Agreement, or their designee established in
writing, shall deliver to the Consultant an Administrative Change
authorization to the Agreement (hereinafter “ Notice of Administrative
Change”) for execution.

10.3 Order of Precedence

In the event of any conflict between the terms of this Agreement and the terms of
any exhibit, the terms of the exhibit shall control. In the event of any conflict
between the following documents, all of which are hereby incorporated by
reference into this Agreement, the order of precedence shall be as follows:

Latest Amendment

Agreement

Latest Administrative Change (as set forth in Section 10.2 above)
Task Order Assignment

Other reference documents

Proposal response dated March 31, 2022

Request for Proposal No. 90641 dated January 28, 2022 and any
amendments thereto.

Except as otherwise specified, in the event of any conflict between the Special
Provisions and the General Conditions contained herein, the Special Provisions
will control.

Each party shall notify the other immediately upon the determination of any such
conflict or inconsistency.

Should anything necessary for a clear understanding of the Work be omitted from
the Agreement Documents, or should the requirements appear to be in conflict,
the Consultant shall secure written instructions from LADWP before furnishing
the Work affected thereby.

ARTICLE XI: DISPUTES
11.1 Disputes
11.1.1 Dispute Resolution

The parties shall use their best efforts to resolve disputes under this
Agreement. If a settlement cannot be reached, or in the event of default
that could result in termination of this Agreement, LADWP and the
Consultant shall schedule a meeting of the individuals identified in Article
1.2 in a good faith attempt to resolve the issues in dispute. Such a Dispute
Resolution meeting shall be scheduled and held within ten (10) business
days of written request by either party. The meeting shall allow for a
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detailed presentation of each Party's views on the issues and potential
solutions to the dispute or default. If possible, the meeting should result in
an agreed upon course of action to resolve the dispute or default.

11.1.2 Continued Work

The Consultant and LADWP shall continue to perform work under the
Agreement during any dispute.

11.1.3 Claim Procedures

The provisions of Sections 5.169 and 5.170 (Div. 5, Ch. 10, Art. 1) of the
Los Angeles Administrative Code and Section 350 of the City Charter shall
govern the procedure and rights of the Parties with regard to claims
arising from this Agreement. Nothing herein shall be construed as a
waiver of the claim requirements set forth in Government Code 900 et.
seq.

ARTICLE Xll: ENTIRE AGREEMENT

12.1 Number of Pages and Attachments
This Agreement is executed in two (2) duplicate originals, each of which is
deemed to be an original. This Agreement includes twenty-four (24) pages and
eleven (11) Exhibits, which constitute the complete understanding among the
Parties.

12.2 Represented by Counsel

Each Party acknowledges that it was represented by counsel in the negotiation
and execution of this Agreement.

[Signature page follows.]
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SIGNATURE PAGE

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their
duly authorized representatives.

DEPARTMENT OF WATER AND POWER ARCADIS U.S., INC.

OF THE CITY OF LOS ANGELES BY
BOARD OF WATER AND POWER COMMISSIONERS

VIl At~

By: By:
MARTIN L. ADAMS CHRISTINE COTTON
General Manager and Chief Engineer Senior Vice President
Date: Date: 08/08/2022
And: By: s M
CHANTE L. MITCHELL MICHAEL MAXWELF
Board Secretary Vice President

APPROVED AS TO FORM AND LEGALITY
HYDEE FELDSTEIN SOTO, CITY ATTORNEY

Y 24 2023

’ MARK REUSCH
DEPUTY CITY ATTORNEY
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Vendor Code: 042007062
City Business Tax Registration Certificate Number: 0000143256-0003-0
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EXHIBIT A
General Conditions

GC-1 Construction of Provisions and Titles Herein

All titles or subtitles appearing herein have been inserted for convenience and shall not
be deemed to affect the meaning or construction of any of the terms or provisions
hereof. The language of this Agreement shall be construed according to its fair meaning
and not strictly against LADWP or the Consultant. The word “Consultant” herein and in
any amendment hereto means the Party or Parties identified in this Agreement wherein
this Exhibit is incorporated by reference; the singular shall include the plural; if there
shall be more than one Consultant herein, unless expressly stated otherwise, their
obligations and liabilities hereunder shall be joint and several; use of feminine,
masculine, or neutral gender shall be deemed to include the genders not used.

GC-2 Applicable Law, Interpretation, Enforcement and Severability

Each Party's performance hereunder shall comply with all applicable laws of the United
States of America, the State of California, and the City of Los Angeles, including but not
limited to laws regarding health and safety, labor employment, wage and hours, workers
compensation, and licensing laws which affect employees. Consultant shall comply with
new, amended, or revised laws, regulations, and/or procedures that apply to the
performance of this Agreement.

This Agreement was made and entered into in the City of Los Angeles and shall be
governed by, interpreted and enforced in accordance with the laws of the State of
California and the City of Los Angeles, without regard to conflicts of laws principles. All
litigation arising out of, or relating to, this Agreement shall be brought in a State or
Federal court in the County of Los Angeles in the State of California. The Parties
irrevocably agree to submit to the exclusive jurisdiction of such courts in the State of
California and waive any defense of forum non conveniens.

If any part, term or provision of this Agreement shall be held invalid, void, illegal,
unenforceable, or in conflict with any law of a federal, state or local government having
jurisdiction over this Agreement, the validity of the remaining parts, terms or provisions
shall not be affected or impaired thereby.

The provisions of this article shall survive the expiration or termination of this
Agreement.

GC-3 Time of Effectiveness

Unless otherwise provided, this Agreement shall take effect when all of the following
events have occurred:

A. This Agreement has been signed on behalf of the Consultant by the
person(s) authorized to bind the Consultant hereto.
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B. This Agreement has been approved by the City Council or by the Board,
inclusive of City Council review period, officer, or employee authorized to
give such approval.

C. The Office of the City Attorney has indicated in writing its approval of this
Agreement as to form and legality.

D. This Agreement has been signed on behalf of LADWP by the person
designated by the Board, officer or employee authorized to enter into this
Agreement.

GC4 Integrated Agreement

This Agreement sets forth all of the rights and duties of the Parties with respect to the
subject matter hereof, and replaces any and all previous agreements and
understandings, whether written or verbal, relating hereto. This Agreement may be
amended only as provided for in Article X, Amendments and Administrative Changes to
the Agreement of this Agreement.

GC-5 Force Majeure

If either Party is unable to perform its obligations because of strikes, lockouts, labor
disputes, embargos, acts of God, governmental regulations, judicial orders, enemy or
hostile governmental action beyond the reasonable control of the Consultant or its
Authorized Subconsultants (“Force Majeure”), and such event continues, or is expected
to continue, for more than thirty (30) days, either Party may suspend unperformed
services upon notice to the other party in writing, and such party’s performance shall be
suspended for the period equal to the period of time of such cause for suspension of
performance. Both parties shall use reasonable efforts to mitigate the effect of a force
majeure event. This section does not excuse either party’s obligation to pay for services
provided.

GC-6 Waiver

A waiver of a default of any part, term, or provision of this Agreement shall not be
construed as a waiver of any succeeding default or as a waiver of the part, term or
provision itself. A Party’s performance after the other Party’s default shall not be
construed as a waiver of that default.

GC-7 Independent Consultant

The Consultant is acting hereunder as an independent Consultant and not as an agent
or employee of LADWP or the City of Los Angeles, and all of the terms and conditions
of this Agreement shall be interpreted in light of that relationship. The Consultant,
including Consultant’s Subconsultants, suppliers, employees, and agents, shall not
represent or otherwise hold out itself or any of its directors, officers, partners,
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employees, or agents to be an agent or employee of LADWP for any purpose
whatsoever. The Consultant shall not be entitled to any LADWP or City of Los Angeles
benefits, including but not limited to, vacation, sick leave, Workers’ Compensation, or
pension.

GC-8 Prohibition Against Assignment or Delegation
The Consultant may not, unless it has first obtained the written permission of LADWP:

A. Assign or otherwise alienate any of its rights hereunder, including the right
to payment; or

B. Delegate, subcontract, or otherwise transfer any of its duties hereunder.

Such permission may be withheld at LADWP’s sole discretion for any reason or no
reason at all since the award of this Agreement was based upon the personal services
to be provided by the Consultant.

GC-9 Licenses and Certifications

The Consultant and its officers, agents, and employees shall obtain and maintain all
licenses, permits, certifications and other documents necessary for the Consultant’s
performance hereunder and shall pay any fees required therefore. Such licenses,
permits, certifications shall be specific to the State of California or regional regulatory
agencies, as applicable to Consultant’s services, work, task, and deliverables pursuant
to this Agreement. Consultant agrees to immediately notify LADWP of any suspension,
termination, lapse, non-renewal, or restriction of such licenses, permits, certifications, or
other documents.

GC-10 Non Discrimination/Equal Employment Practices/Affirmative Action
A. Non Discrimination and Equal Employment Practices

The Agreement shall comply with the provisions of Los Angeles
Administrative Code Section 10.8.2, Non-Discrimination Clause and
Section 10.8.3, Equal Employment Practices. By affixing its signatures on
the Agreement that is subject to the Equal Employment Practices
Provisions, the Consultant shall agree to adhere to the provisions in the
Equal Employment Practices Provisions for the duration of the Agreement.

Furthermore, the Consultant shall include similar provisions in all
subcontracts awarded for work to be performed under the Agreement with
LADWP and shall impose the same obligations. The contract with the
Subconsultant that contains similar language shall be made available to
LADWP upon request.
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EXHIBIT A
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Affirmative Action Program

The Agreement shall comply with the provisions of Los Angeles
Administrative Code 10.8.4, Affirmative Action Program. By affixing its
signature on the Agreement that is subject to the Affirmative Action
Program provisions, the Consultant shall agree to adhere to the provisions
in the Affirmative Action Program for the duration of the Agreement.

Furthermore, the Consultant shall include similar provisions in all
subcontracts awarded for work to be performed under the Agreement with
LADWP and shall impose the same obligations. The contract with the
Subconsultant that contains similar language shall be made available to
LADWP upon request.

Claims for Labor and Materials

The Consultant shall promptly pay, when due, all amounts payable for labor and
materials furnished in the performance of this Agreement so as to prevent any lien or
other claim under any provision of law from arising against LADWP or City of

Los Angeles or any of their respective property (including reports, documents, and other
tangible matter produced by the Consultant hereunder), against the Consultant's rights
to payments hereunder, and shall pay all amounts due under the Unemployment
Insurance Act with respect to such labor.

GC-12

Los Angeles City Business Tax Registration Certificate Required

The Consultant represents that it has obtained and presently holds a Business Tax
Registration Certificate(s) required by the City of Los Angeles Business Tax Ordinance
(Article 1, Chapter I, Article 21.00 and following, of the Los Angeles Municipal Code).
For the term covered by this Agreement, the Consultant shall maintain, or obtain as
necessary, all such Certificates required under said ordinance and shall not allow any
such Certificate to be revoked or suspended.

GC-13

A.

Indemnification Provisions

General Indemnification

The Consultant undertakes and agrees to indemnify and hold harmless
the City of

Los Angeles, the Department of Water and Power, the Board of Water and
Power Commissioners of the City of Los Angeles, and all of their officers
and employees, and, at the option of LADWP, defend LADWP and any
and all of its Board, officers, agents, representatives, employees, assigns
and successors in interest from and against any and all suits and causes
of action, claims, charges, damages, demands, judgments, civil fines and
penalties, or losses of any kind or nature whatsoever, for death, bodily
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injury or personal injury to any person, including Consultant’s employees
and agents, or damage or destruction to any property of either party
hereto, or third persons in any manner caused by the acts, errors, or
omissions incident to the performance of this contract on the part of the
Consultant, or the Consultant’s officers, agents, employees, or
Subconsultants of any tier, except for the sole negligence or willful
misconduct of LADWP, its Board, officers, agents, or employees.

B. Intellectual Property Indemnity

Consultant will indemnify, defend at its expense and hold harmless
LADWP against any loss, cost, expense, liability, and damages paid by
LADWP as a result of any judgment or settlement as a consequence of
any infringement claim, demand, proceeding, suit or action (hereinafter
"Action") against LADWP, its officers, directors, agents, employees, or
affiliates for any infringement or violation, actual or alleged, direct or
contributory, intentional or otherwise, of any intellectual property rights,
including patents, copyrights, trade secrets, trademarks, service marks,
and other proprietary information or rights (collectively "Intellectual
Property Rights" hereinafter), (1) on or in any design, medium, matter,
plant, article, process, method, application, equipment, device,
instrumentation, software, hardware, or firmware used by the Consultant
in the construction of the work under this Agreement; or (2) as a result of
LADWP's actual or intended use under the specifications contained herein
by LADWP of any product furnished by Consultant (hereinafter
“Consultant Product”). Consultant Product herein includes, without
limitation, any hardware, software, firmware, equipment, device,
instrumentation, design, medium, matter, plant, article, process, method,
and application. Consultant, however, shall have no liability to LADWP
herein with respect to any claim of infringement which is based upon the
combination or utilization of the Consultant Product with machines or
devices not reasonably anticipated hereunder; or based upon a
modification by LADWP of the Consultant Product furnished hereunder.

In Consultant's defense of LADWP, negotiation, compromise, and
settlement of any such infringement action, LADWP shall retain discretion
in and control of the litigation, negotiation, compromise, settlement, and
appeals therefrom, as required by the City Charter, particularly Article II,
Sections 271, 272 and 273 thereof.

In addition, if any part of the Consultant Product (a) becomes the subject
of an action, (b) is adjudicated as infringing any Intellectual Property right,
or (c) has its use enjoined or license terminated, Consultant shall, with
LADWP's consent, do one of the following immediately at its expense: (i)
procure for LADWP the right to continue using said infringing part of the
product; (ii) replace the product with a functionally equivalent, non-
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infringing product; or (iii) modify the product so it becomes non-infringing.

Exercise of any of the above-mentioned options shall not cause undue
business interruption to LADWP or diminish the intended benefits and use
of the Consultant Product by LADWP under the specifications herein. If
Consultant proves, to LADWP's satisfaction, that none of the options (i),
(i), or (iii) are feasible, Consultant shall instead refund the full purchase
price of the product.

Rights and remedies available to LADWP hereinabove shall survive the
expiration or other termination of this Agreement. Further, the rights and
remedies are cumulative of those provided for elsewhere in this
Agreement and those allowed under the laws of the United States, the
State of California, and the City of Los Angeles.

This Condition shall survive the expiration or other termination of this
Agreement.

GC-14 Insurance
A. General Statement

Acceptable evidence of required insurance, from insurers acceptable to
LADWRP, is required to be submitted by the Consultant and must be
maintained current by the Consultant throughout the term of this
Agreement. Said evidence of insurance must be on file with the Risk
Management Section in order to receive payment under any agreement
for services rendered, and in order to commence work under this
Agreement.

B. Applicable Terms and Conditions
1. Additional Insured Status Required

Contractor/Vendor shall procure at its own expense, and keep in
effect at all times during the term of this Agreement, the types and
amounts of insurance specified on the attached Contract Insurance
Requirements page. The insurance shall also by specific
endorsement(s) attached to such policies, include, the City of Los
Angeles, its Department of Water and Power, its Board of
Commissioners (hereinafter referred to as "Board"), and all of its
officers, employees and agents, their successors and assigns, as
Additional Insureds against the area of risk described herein as
respects Contractor's negligent acts, errors, or omissions in its
performance of the agreement, hereunder or other related functions
performed by or on behalf of Contractor. Such insurance shall not
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limit or qualify the liabilities and obligations of the Contractor
assumed under the contract.

Separation of Insured’s Interest and Cross Liability Required

Each specified insurance policy, as applicable, shall contain a
Separation of Interest and Cross Liability clause and shall apply
separately to each insured against whom a claim is made or suit is
brought and a Contractual Liability Endorsement which shall also
apply to liability assumed by the insured under this Agreement with
the Department.

Primary and Non-Contributory Insurance Required

All such insurance shall be Primary and Noncontributing with any
other insurance held by LADWP where liability arises out of, or
results from, the acts, errors, or omissions of Consultant, its agents,
employees, officers, assigns, or any person or entity acting for or
on behalf of Consultant. Any insurance carried by LADWP which
may be applicable shall be deemed to be excess insurance and the
Consultant’s insurance is primary for all purposes despite any
conflicting provision in the Consultant’s policies to the contrary.

Proof of Insurance for Renewal or Extension Required

Contractor shall provide evidence of the required insurance at least
ten (10) days after the expiration date of any of the policies required
on the attached Contract Requirement page showing that the
insurance coverage has been renewed or extended and shall be
filed with the Department.

Submission of Acceptable Proof of Insurance and Notice of
Cancellation

Contractor shall provide proof to the Department’s Risk Manager of
all specified insurance and related requirements using either an
Acord certificate of insurance along with any required specific
endorsements, or using the Department's own endorsement form(s)
or using other written evidence of insurance acceptable to the Risk
Manager, but always in a form acceptable to the Risk Manager.
The documents evidencing all specified coverages shall be filed
with the Department prior to Contractor beginning operations
hereunder. Said proof shall contain at a minimum, the applicable
policy number, the inclusive dates of policy coverages, the date the
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specified endorsement for the Department of Water and Power was
attached to a specific policy, and the insurance carrier's name. It
shall provide that such insurance shall not be subject to
cancellation, material reduction in a required coverage or non-
renewal (other than for non-payment) except after written notice by
first class mail or electronic mail to the LADWP Risk Management
Section (30) calendar days prior to the effective date thereof. The
notification shall be sent by first class or electronic mail to:

The Risk Management Section

Los Angeles Department of Water and Power
Post Office Box 51111, JFB Room 465

Los Angeles, California 90051-0100
Riskmanagement.Risky@ladwp.com

6. Claims-Made Insurance Conditions

Should any portion of the required insurance be on a "Claims
Made" policy, the Contractor, following completion of work and at
the policy expiration date, shall provide evidence that the "Claims
Made" policy has been renewed or replaced with a retroactive
effective date to the policy in place at the inception of the contract
and with the same limits, terms and conditions of the expiring

policy.
7. Failure to Maintain and Provide as Cause for Termination

After prior notices have been provided, any failure by the contractor
to maintain and provide acceptable evidence of the required
insurance for the required period of coverage shall constitute a
breach of contract, upon which the Department may immediately
terminate or suspend the agreement.

8. Sub-Contractor Compliance

The Contractor shall be responsible for all sub-contractors. The
vendor shall require all subcontractors performing any work to
maintain insurance limits in accordance with Vendor’s standard
agreements with such subcontractors.

9. Specific Insurance Requirements

Contractor/consultant shall provide evidence of insurance as required in
Exhibit G, Contract Insurance Requirements-LADWP.
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GC-15 Child Support Policy

The Consultant and any Subconsultant(s) must fully comply with all applicable State
and Federal employment reporting requirements for the Consultant’s and any
Subconsultant(s)’ employees. The Consultant and any Subconsultant(s) must fully
comply with all lawfully served Wage and Earnings Assignment Orders and Notices of
Assignment in accordance with the California Family Code. The Consultant and any
Subconsultant(s) must certify that the principal owner(s) thereof (any person who owns
an interest of 10 percent or more) are in compliance with any Wage and Earnings
Assignment Orders or Notices of Assignment applicable to them personally. The
Consultant and any Subconsultant(s) must certify that such compliance will be
maintained throughout the term of this Agreement.

Failure of the Consultant and/or any Subconsultant(s) to fully comply with all applicable
reporting requirements or to implement lawfully served Wage and Earnings
Assignments or Notices of Assignment or failure of the principal owner(s) to comply with
any Wage and Earnings Assignments or Notices of Assignment applicable to them
personally shall constitute a default under this Agreement. Failure of the Consultant
and/or any Subconsultant(s) or principal owner(s) thereof to cure the default within
ninety (90) calendar days of notice of such default by LADWP shall subject this
Agreement to termination.

The Consultant will contractually require all Subconsultants performing services under
this Agreement to comply with the provisions of this section.

GC-16 Service Contract Worker Retention Ordinance and Living Wage Policy

Unless otherwise exempt in accordance with the provisions of this Ordinance, this
contract is subject to the applicable provisions of the Service Contractor Worker
Retention Ordinance (SCWRO), Section 10.36 et seq., and the Living Wage Ordinance
(LWO), Section 10.37 et seq. of the Los Angeles Administrative Code. The ordinance
require that unless a specific exemption applies as determined by the awarding
authority and confirmed by the designated administrative agency, all employers (as
defined) under contracts primarily for the furnishing of services to or for the City and that
involve an expenditure or receipt in excess of $25,000 and a contract term of at least 3
months; lessees; licensees; or certain recipients of City financial assistance, generally
shall provide the following:

A. Retention by a successor Consultant for a 90 day transition period, the
employees who have been employed for the preceding 12 months or more
by the terminated Consultant or Subconsultant, earning no more than
twice the hourly wage without health benefits available under the LWO
Section 10.37 et seq. of the Los Angeles Administrative Code;
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Payment of a minimum initial wage rate to employees as defined in the
LWO, as may be adjusted each July 1, and provisions of benefits as
defined in the LWO.

Consultant further pledges that the Consultant shall comply with federal
law proscribing retaliation for union organizing and shall not retaliate for
activities related to the LWO. Consultant shall require each of its
Subconsultants within the meaning of the LWO to pledge to comply with
the terms of federal law proscribing retaliation for union organizing.
Consultant shall deliver the executed pledges from each such
Subconsultant to the City within 90 days of the execution of the
Subconsultant. Consultant’s delivery of executed pledges from each such
Subconsultant shall fully discharge Consultant’s obligation with respect to
such pledges and fully discharge the obligation of the Consultant and
Subconsultants to comply with the provision in the LWO contained in
Section 10.37.6(c) concerning compliance with such federal law.

The Consultant, whether an employer, as defined in the LWO, or any
other person employing individuals, shall not discharge, reduce in
compensation, or otherwise discriminate against any employee for
complaining to the City with regard to the employer’s compliance or
anticipated compliance with the LWO, for opposing any practice
proscribed by the LWO, for participating in proceedings related to the
LWO, for seeking to enforce the employee’s rights under the LWO by any
lawful means, or otherwise asserting rights under the LWO by any lawful
means, or otherwise asserting rights under the LWO. The Consultant shall
post the LWO Notice to Employees and the Notice of Prohibition Against
Retaliation, in a conspicuous place.

Any Subcontract entered into by the Consultant relating to this Agreement,
to the extent allowed hereunder, shall be subject to these provisions and
shall incorporate the provisions of the LWO and the SCWRO.

Consultant shall comply with all rules, regulations and policies
promulgated by the designated administrative agency, which may be
amended from time to time.

Under the provisions of Section 10.36.3(c) and Section 10.37.6(c) of the Los Angeles
Administrative Code, the City shall have the authority, under appropriate circumstances,
to terminate this contract and otherwise pursue legal remedies that may be available if
the City determines that the subject Consultant has violated provisions of the LWO and
the SCWRO or both.

Where under the LWO Section 10.37.6(e), the designated administrative agency has
determined (a) that the Consultant is in violation of the LWO in having failed to pay
some or all of the living wage, and (b) that such violation has gone uncured, the
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awarding authority in such circumstances may impound monies otherwise due the
Consultant in accordance with the following procedures. Impoundment shall mean that
from monies due the Consultant the awarding authority may deduct the amount
determined to be due and owing by the Consultant to its employees. Such monies shall
be placed in the holding account referred to in LWO Section 10.37.6(d)(3) and disposed
of under procedures there described through final and binding arbitration. Whether the
Consultant is to continue work following an impoundment shall remain in the unfettered
discretion of the awarding authority. The Consultant may not elect to discontinue work
either because there has been an impoundment or because of the ultimate disposition
of the impoundment by the arbitrator.

Earned Income Tax Credit

This contract is subject to the provisions of Section 10.37.4(b) of the Los Angeles
Administrative Code, requiring employers to inform employees of their possible right to
the federal Earned Income Tax Credit (EITC). Employers must further make available to
employees the forms required to secure advance EITC payments from employers.

GC-17 Americans with Disabilities Act

The Consultant hereby certifies that it will comply with the Americans with Disabilities
Act 42, U.S.C. Section 12101 et seq., and its implementing regulations. The Consultant
will provide reasonable accommodations to allow qualified individuals with disabilities to
have access to and to participate in its programs, services and activities in accordance
with the provisions of the Americans with Disabilities Act. The Consultant will not
discriminate against persons with disabilities or against persons due to their relationship
or association with a person with a disability. Any subcontract entered into by the
Consultant, relating to this Agreement, to the extent allowed hereunder, shall be subject
to the provisions of this paragraph.

GC-18 Retention of Records, Audit, and Reports

Consultant shall maintain, and shall cause Consultant’'s Subconsultants and suppliers to
maintain records pertaining to the performance of services pursuant to this Agreement,
in their original form, including but not limited to, reports, documents, deliverables,
employee time sheets, accounting procedures and practices, records of financial
transactions, and other evidence, regardless of form (e.g., machine readable media
such as disk, tape, etc.) or type (e.g., databases, applications software, database
management software, utilities, etc.), sufficient to properly reflect all fees claimed to
have been incurred and services performed pursuant to this Agreement (“financial
records”).

All financial records shall be retained, and shall be subject to examination and audit by
LADWP personnel or by LADWP’s agents (herein after “Authorized Auditors”), for a
period of not less than four (4) years following final payment made by LADWP

Los Angeles Department of Water and Power — Arcadis U.S., Inc. Page A12
Agreement No. 47729

Owner’s Agent for Fairmont Sedimentation Plant

Exhibit A — General Conditions



EXHIBIT A
General Conditions

hereunder or the expiration date of this Agreement, whichever is later.

Upon thirty days’ written notice to Consultant, LADWP shall have the right to audit the
financial records of Consultant and its Subconsultants, upon reasonable written notice
to Consultant, no more than one time per year, at LADWP’s cost. The Authorized
Auditors shall make good faith efforts not to unreasonably interfere with Consultant’s
normal business operations. LADWP shall have the right to contract a third-party audit
firm to conduct such an audit, provided that such third-party audit firm agrees to
Consultant’s standard nondisclosure terms and to utilize standard audit software and
methodologies. Any information provided by Consultant and its Subconsultants on
machine readable media (e.g. Access, Excel or ACL) shall be provided in a format
accessible and readable by the Authorized Auditors. Consultant and Subconsultant
shall not, however, be required to furnish the Authorized Auditors with commonly
available software.

Examinations and audits will be performed using generally accepted auditing practices
and principles and applicable City, State and Federal government audit standards. For
Consultants that utilize or are subject to FAR, Part 30 and 31, et seq. accounting
procedures, or a portion thereof, examinations and audits will utilize such information.

To the extent that the Authorized Auditor’'s examination or audit reveals inaccurate,
incomplete or non-current records, or records are unavailable, the records shall be
considered defective, and consistent with standard auditing procedures the Consultant
will be provided thirty (30) calendar days to review the Authorized Auditor’'s examination
results or audit and respond to LADWP prior to the examination’s or audit’s finalization.

If the Authorized Auditor's examination or audit indicates an error in billing resulting in
either an underpayment or overpayment under a previous payment application, the
identified discrepancy shall be reviewed. The Parties will discuss the best manner in
which to correct the error within fifteen (15) calendar days of Authorized Auditor’s notice
to the Parties of the billing error. The Party in error will pay the other Party the amount
of the discrepancy within fifteen (15) calendar days thereafter.

The Consultant shall contractually require all Subconsultants performing services under
this Agreement to comply with the provisions of this section by inserting this provision
GC-18 in each Subconsultant contract and by contractually requiring each
Subconsultant to insert this provision GC-18 in any of its Subconsultant contracts
related to services under this Agreement. In addition, Consultant and Subconsultants
shall also include the following language in each Subconsultant contract:

“‘LADWP is a third party beneficiary of the foregoing audit provision. The benefits
of the audit provision shall inure solely for the benefit of LADWP. The designation
of LADWP as a third party beneficiary of the audit provision shall not confer any
rights or privileges on the Consultant, Subconsultant or any other person/entity.”

If an examination or audit undertaken pursuant to the Retention of Records, Audit, and
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Reports provision of the General Conditions GC-18 for LADWP Professional Service
Contracts reveals that LADWP overpayment to the Consultant is more than 5% of the
billings reviewed, the Consultant shall pay all expenses and costs incurred by the
Authorized Auditors arising out of or related to the examination or audit. Such
examination or audit expenses and costs shall be paid by the Consultant to LADWP
within fifteen (15) calendar days of notice to the Consultant of the costs and expenses.

The provisions of this section shall survive expiration or termination of this Agreement.

GC-19 LADWP’s Recycling Policy

The Consultant shall submit all written documents on paper with a minimum of thirty
(30) percent post-consumer recycled content. Existing company/corporate
letterhead/stationery that accompanies these documents is exempt from this
requirement. Documents of two or more pages in length shall be duplex-copied (double-
sided pages). Neon or fluorescent paper shall not be used in any written documents
submitted to LADWP.

GC-20 Taxpayer ldentification Number (TIN)

The Consultant represents that it has obtained and presently has a Tax Identification
Number (TIN). For the term covered by this Agreement, the Consultant shall maintain,
or obtain as necessary, a TIN. No payment will be made under this Agreement without a
valid TIN number.

GC-21 Beneficiaries

This Agreement is intended only for the benefit of the Parties hereto and does not, nor
shall be interpreted, to create any rights in any nonsignatory to this Agreement.

GC-22 Consultant’s Successors and Assigns

All indemnifications and warranties provided by the Consultant pursuant to this
Agreement will be assumed by and binding upon the Consultant's successors and
assigns. The provisions of this paragraph shall survive expiration or termination of this
Agreement.

GC-23 Attorney’s Fees and Costs

Both Parties hereto agree that in any action to enforce the terms of this Agreement,
each Party shall be responsible for its own attorneys’ fees and costs. The provisions of
this paragraph shall survive expiration or termination of this Agreement.
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Equal Benefits Ordinance

Unless otherwise exempted in accordance with the provisions of this Ordinance, this
Contract is subject to the applicable provisions of the Equal Benefits Ordinance (EBO)
Section 10.8.2.1 of the Los Angeles Administrative Code, as amended from time to

time.
A.
B.
C.
D.
E.
GC-25

During the performance of the Contract, the Contractor certifies and
represents that the Contractor will comply with the EBO. The Contractor
agrees to post the following statement in conspicuous places at its place
of business available to employees and applicants for employment:

“During the performance of a Contract with the City of

Los Angeles, the CONTRACTOR will provide equal benefits
to employees with spouses and its employees with
domestic partners. Additional information about the City of
Los Angeles’ Equal Benefits Ordinance may be obtained
from the Department of Public Works, Bureau of Contract
Administration, Office of Contract Compliance at

(213) 847-1922.”

The failure of the Contractor to comply with the EBO may be deemed to
be a material breach of the Contract by the Awarding Authority.

If the Contractor fails to comply with the EBO, the Awarding Authority may
cancel, terminate or suspend the Contract, in whole or in part and all
monies due or to become due under the Contract may be retained by the
City. The City may also pursue any and all other remedies at law or in
equity for any breach.

Failure to comply with the EBO may be used as evidence against the
Contractor in actions taken pursuant to the provisions of Los Angeles
Administrative Code Section 10.40 et seq., Contractor Responsibility
Ordinance.

If the Bureau of Contract Administration determines that a Contractor has set
up or used its Contracting entity for the purpose of evading the intent of the
EBO, the Awarding Authority may terminate the Contract on behalf of the
City. Violation of this provision may be used as evidence against the
Contractor in actions taken pursuant to the provisions of Los Angeles
Administrative Code Section 10.40 et seq., Contractor Responsibility
Ordinance.

Contractor Responsibility Program

Unless otherwise exempt in accordance with the provisions of the Ordinance, this
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Contract is subject to the provisions of the Contractor Responsibility Ordinance, Section
10.40 et seq., of the Los Angeles Administrative Code, which requires Contractor to
update its responses to the responsibility questionnaire within thirty calendar days after
any change to the responses previously provided if such change would affect
Contractor’s fitness and ability to continue performing the contract. In accordance with
the provisions of this Ordinance, by signing this Contract, Contractor pledges, under
penalty of perjury, to comply with all applicable federal, state and local laws in the
performance of this contract, including but not limited to, laws regarding health and
safety, labor and employment, wages and hours, and licensing laws which affect
employees. Violations of the Contractor Responsibility Ordinance shall constitute a
material breach of this Agreement and entitle the LADWP to terminate this Agreement
and otherwise pursue legal remedies that may be available.

The Contractor further agrees to:

A. Notify the awarding authority within thirty calendar days after receiving
notification that any government agency has initiated an investigation
which may result in a finding that the Contractor is not in compliance with
all applicable federal, state and local laws in performance of this contract;

B. Notify the awarding authority within thirty calendar days of all findings by a
government agency or court of competent jurisdiction that the Contractor has
violated the provisions of Section 10.40.3(a) of the Ordinance;

C. Ensure that its subcontractor(s), as defined in the Ordinance, submit a
Pledge of Compliance to awarding authorities; and

D. Ensure that its subcontractor(s), as defined in the Ordinance, comply with
the requirements of the Pledge of Compliance and the requirement to
notify Awarding Authorities within thirty calendar days after any
government agency or court of competent jurisdiction has initiated an
investigation or has found that the subcontractor has violated Section
10.40.3(a) of the Ordinance in performance of the subcontract.

GC-26 Bidder Campaign Contribution and Fundraising Restrictions

In accordance with the City of Los Angeles Charter Section 470(c)(12) and related
ordinances, bidders may not make campaign contributions to and or engage in fundraising
for certain elected City officials or candidates for elected City office from the time they
submit a bid to LADWP until either the contract is awarded or, for successful bidders,

12 months after the contract is executed. The bidder's principals and subcontractors
performing $100,000 or more in work on the contract, as well as the principals of those
subcontractors, are also subject to the same limitations on campaign contributions and
fundraising.

The Consultant shall comply with the City Ethics Commission’s “CEC Form 55” (3
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pages) affidavit. The affidavit requires bidders to identify their principals, their
subcontractors performing $100,000 or more in work on the contract, and the principals
of those subcontractors. Consultants shall also notify their principals and subcontractors
in writing of the restrictions and include the notice in contracts with subcontractors.
Consultants who fail to comply with City law may be subject to penalties, termination of
contract, and debarment. Additional information regarding these restrictions and
requirements may be obtained from the City Ethics Commission at (213) 978-1960 or
ethics.lacity.orqg.

GC-27 Municipal Lobbying Ordinance

The City of Los Angeles Municipal Code Section 48.01 et seq. requires certain individuals
and entities to register with the City Ethics Commission and requires public disclosure of
certain lobbying activities, including money received and spent. Therefore, all bidders for
all construction contracts, public leases, or licenses of any value and duration and bidders
for goods or service contracts with a value of more than $25,000 and a term of at least 3
months, shall comply with the City Ethics Commission’s “CEC Form 50” (1 page) affidavit.
A copy of the City of Los Angeles Municipal Lobbying Ordinance is available for download
on the following City Ethics Commission’s webpage:
https://ethics.lacity.org/wp-content/uploads/Laws-Lobbying-MLO.pdf.

Additional information regarding the Municipal Lobbying Ordinance may be obtained from
the City Ethics Commission at (213) 978-1960 or ethics.lacity.org.

GC-28 Iran Contracting Act of 2010

In accordance with California Public Contract Code Sections 2200-2208, all Consultants
entering into, or renewing contracts with LADWP for goods and services estimated at
one million dollars ($1,000,000) or more shall complete, sign, and submit the "Iran
Contracting Act of 2010 Compliance Affidavit."

GC-29 Contractor Performance Evaluation

Under Division 10, Chapter 1, Article 13, Section 10.39 of the Los Angeles Administrative
Code, LADWP has established a post-award contractor evaluation program that requires
performance monitoring and reporting. The LADWP’s Contractor Performance Evaluation
Program (CPEP) document can be found on the following webpage:
https://www.ladwp.com/ladwp/faces/ladwp/partners/p-vendorsandbidders

LADWP will evaluate and record the Contractor’s overall performance to determine
whether the Contractor is fulfilling its obligations on the current contract and to assess
the Contractor’s suitability to perform work for LADWP in the future. Contractors are
required to meet critical contract provisions including, but not limited to, timely shipment
and delivery of goods, completeness of delivered goods, quality of delivered goods,
accuracy of billing, and conformance to the terms and conditions of the contract. If such
conditions are breached, consistent with the terms of the contract, the Director of
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Supply Chain Services may terminate the contract for poor performance and may also
debar the Contractor from doing business with LADWP for a period up to five years in
accordance with the LADWP’s Contractor Performance Evaluation Program.

GC-30 Errors and Omissions

Notwithstanding any other provisions of this Agreement, approval by LADWP of any
task or deliverable, or any requested design changes by LADWP, or any part thereof,
shall not relieve the Consultant of the responsibility to meet all of the requirements as
set forth in this Agreement. The Consultant shall have no claim for additional costs due
to correction of its errors or omissions in said previously approved deliverables or any
other action that may be necessary to comply with this Agreement, including all
Exhibits, and authorized Task Orders.

GC-31 Safety

The Consultant shall arrange facility visits with LADWP who shall advise the Consultant
of appropriate safety and security rules. The Consultant shall adhere to the restrictions
and instructions of LADWP personnel when visiting any facility.

The Consultant shall do everything reasonable to protect the life, safety, and health of
persons at the construction site. The Consultant shall furnish and use safety devices
and safeguards and shall adopt and use practices, means, methods, operations, and
processes which are reasonably adequate to render safe and healthful employment.
The Consultant shall be responsible for ensuring that each of the Consultant's
Subconsultants meets the standards of this Article.

GC-32 Non-Interference

The Consultant's performance of the work under this Agreement shall not interfere
unnecessarily with the operation of LADWP or any other City department.

END OF GENERAL CONDITIONS
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SP-1 Reserved
SP-2 Construction/Design Contracts

The Consultant shall employ value engineering practices and reviews in development of
engineering and architectural designs.

SP-3 Drawings

A. Drawings produced by the Consultant shall conform to the best standards
of the profession. Information shall be organized in a logical, systematic
manner with as much information on a single drawing as can be done
without impairing clarity and quality.

B. Drawings shall be positive and right reading. They shall not be folded and
shall be sufficiently legible to make 35 mm microfilm negatives which can
be read clearly when enlarged 14.5 times. Drawings shall incorporate
LADWP's title block, legends and numbering system. When requested by
LADWP, drawings shall be made on LADWP-furnished sheets. Final
drawings shall be furnished either on Mylar sheets or on vellum sheets
accompanied by electronic data suitable for LADWP's automated drafting
system.

C. Drawings shall fully demonstrate the work to be done and the materials
required. Dimensions, diagrams, descriptions, cross sections, and details
shall demonstrate adequacy of design. Upon request by LADWP
engineering calculations which demonstrate the adequacy of the design
shall be provided to LADWP.

D. Drawings shall be composed using an automated drafting system in a
manner which shall facilitate revisions on LADWP's system. This includes
layering of information and the attachment of data files to the drawings as
appropriate and where requested. Drawings shall identify field conditions
against as-built drawings.

E. Drawings, specifications, and reports shall be signed and sealed by
professional engineers and architects with appropriate legal registration.

SP-4 Warranty and Responsibility of Consultant

Consultant warrants that the work performed hereunder shall be completed in a manner
consistent with professional standards practiced among those firms within the
Consultants profession, doing the same or similar work under the same or similar
circumstances.
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SP-5 Small Business Enterprise (SBE) / Disabled Veteran Business
Enterprise (DVBE) Participation Program

It is the policy of LADWP to provide SBEs, DVBEs, Emerging Business Enterprises
(EBEs), Women-Owned Business Enterprises (WBEs), Minority-Owned Business
Enterprises (MBEs), Disadvantaged Business Enterprises (DBEs), Lesbian, Gay,
Bisexual, or Transgender Business Enterprises (LGBTBESs), and Other Business
Enterprises (OBEs) an equal opportunity to participate in the performance of all LADWP
contracts.

The Contractor shall ensure that all Small Business Enterprise (SBE) and Disabled
Veteran Business Enterprise (DVBE) requirements specified in the Contract have been
met, and acknowledges an overall SBE/DVBE commitment of 12% to be met over the
term of contract.

Achievement of the overall SBE/DVBE participation commitment requirement will be
tracked as an aggregate of all task orders awarded to the Bidder. Participation shall be
measured by SBE/DVBE work completion and compensation. Bidders are expected to
meet the overall SBE/DVBE participation commitment once all task orders have been
issued.

During the term of the Agreement, the Consultant shall utilize each listed Subconsultant
in Exhibit E and track the amounts paid to each listed Subconsultant. Exhibit E, List of
Subconsultants is attached hereto and is made part of the Agreement.

Post-Award Documentation: The Consultant or Contractor shall complete and submit
to LADWP, a form titled “Monthly Subcontractor Utilization Report” with its invoice listing
all Subcontractors utilized during the reporting period including SBEs and DVBEs. The
form titled “Monthly Subcontractor Utilization Report” will be provided by the Contract
Administrator.

The Contractor shall cooperate with LADWP personnel in providing such information as
requested in order to ensure compliance.

LADWP will not process or pay the Contractor’s subsequent invoices if Subcontractor
Utilization Reports are not submitted in a timely manner or if the Consultant fails to
cooperate with LADWP personnel by promptly providing any and all information related
to Subcontractor participation as requested by LADWP.

As part of its “final invoice” the Contractor shall submit an overall project Subcontractor
utilization report indicating that the overall committed subcontracting commitments were
achieved. Final payment will not be processed without the overall project Subcontractor
Utilization Report.

Subcontractor Substitution, Reduction, or Addition: The Consultant shall notify
LADWP Contract Administrator in writing of any proposal to add, reduce, or substitute a
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Subconsultant in place of a Subconsultant listed in the Consultant’s
Qualification/Proposal. Prior to such change, the Consultant shall secure the
acceptance of LADWP. The Consultant shall submit the following information in a form
similar to that contained in the Consultant’s original Qualification/Proposal.

A. Name of Subconsultant

B. Location and Phone Number of Place of Business

C. Contact Person

D. Subconsultant’s License(s) number and expiration date (if applicable)

E. Current Certification Status (if applicable)

F. The portion of the services that will be performed by each Subconsultant
G. Reason for the change

LADWP will promptly initiate a review of the information submitted on each
Subconsultant and transmit written notification to the Consultant concerning its decision.
LADWP shall not be responsible for delays incurred by the Consultant because of a
timely disapproval by LADWP of a Subconsultant proposed by the Consultant, or for the
late submittal for acceptance of a Subconsultant to LADWP, or because of a
Subconsultant’s removal from the performance of the Work.

Falsification of Subcontractor Agreement: Falsification or misrepresentation as to
company name, contract amount, or actual work to be done by the Subcontractor will
result in sanctions as set forth in applicable local, state, and federal laws.

Penalties: A Consultant violating any provision(s) of this program shall, subject to prior
notice of the alleged violation(s), and an opportunity to be heard and to present
evidence in its own defense, be deemed in violation of the Contract, and LADWP may:

A. Terminate the contract; or

B. Assess the Consultant a penalty of not more than 10% of the amount of
the Subcontract(s) involved.

SP-6 Reserved
SP-7 Reserved
SP-8 Materials Furnished by the Consultant

All materials and work shall comply with these Agreement Documents. All materials and
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equipment furnished shall be new and unused, but this requirement shall not preclude
the use of recycled materials in the manufacturing processes. All work shall be done by
qualified workers in a thorough and workmanlike manner. Materials or quality of work
not definitely specified, but incidental to and necessary for the work, shall conform to the
best commercial practice for the type of work in question. Equipment or materials
furnished by the Consultant which are not in accordance with the Agreement
Documents shall be removed and replaced at the Consultant’s expense.

SP-9 Reserved
SP-10 Reserved
SP-11 Reserved

SP-12 Indemnification for Design Professionals Relating to Construction
Contracts Relative to California Civil Code Section 2782

Except for the sole negligence or willful misconduct of LADWP, the Consultant
undertakes and agrees to defend, indemnify and hold harmless LADWP, the City of Los
Angeles, including but not limited to any of its boards, commissioners, officers, agents,
employees, assigns and successors in interest (hereinafter, collectively, “Indemnitees”)
from and against any and all suits and causes of action, claims, losses, demands,
penalties, judgments, costs, expenses and disbursements of any kind or nature
whatsoever, including but not limited to attorney’s fees (including allocated costs of
internal counsel) and costs of litigation, damage, obligation or liability of any kind or
nature whatsoever, in any manner arising by reason of, incident to, or connected in any
manner to negligence, recklessness or willful misconduct of the Consultant, or negligent
non-performance, or negligent breach of this Agreement, including but not limited to any
such negligent act, error or omission or recklessness, or willful misconduct by or of the
Consultant or Consultant’s officers, employees, agents or Subconsultants of any tier,
that results in death or injury to any person, or damage or destruction to property of any
kind, or loss of use (hereinafter, collectively, “Indemnified Liabilities”). The provisions of
this paragraph shall survive expiration or termination of this Agreement, and shall be in
addition to, and not exclusive of, any other rights or remedies which Indemnitees have
at law, in equity, under this Agreement or otherwise. To the extent that the undertakings
to defend, indemnify, pay and hold harmless set forth in this subsection may be
unenforceable in whole or in part, Consultant shall contribute the maximum portion that
it is permitted to pay and satisfy under applicable law to the payment and satisfaction of
all Indemnified Liabilities incurred by Indemnitees or any of them.

SP-13 Conflicts of Interest

Consultant will not accept any other contract during the term of the Agreement from any
other party if such other contract could represent, or could lead to a conflict of interest
between LADWP, Consultant, or the other party.
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Any subcontract entered into pursuant to the terms of this Agreement shall be subject
to, and shall incorporate, the provisions of this Article.

SP-14  Reserved
SP-15 Background Check Certification Requirement

The Consultant shall (1) perform the required background checks of all designated
principals, employees and/or Subconsultants of the Consultant; and (2) not assign
principals, employees and/or Subconsultants of the Consultant convicted of any felony
or offense of moral turpitude, or for whom other derogatory information has been found
pursuant to criteria set forth in this Agreement or any attachment hereto (including,
without limitation, Background Check Certification) shall result in irreparable harm to
LADWP and, at LADWP's option, the immediate termination for breach of contract
without opportunity to cure, without liability on the part of LADWP.

Consultant agrees to submit a statement along with any invoices or billing associated
with this Agreement which certifies that all work performed under this Agreement at
critical facilities as designated by LADWP to Consultant was conducted by persons for
whom background checks have been conducted and who do not have disqualifying
background information in their histories pursuant to this section.

Consultant is advised that submission of a false claim for payment to LADWP may
subject Consultant to liability under the California False Claims Act (Cal. Gov't Code
Sec. 12650 et seq.). In addition, any failure to comply with the background procedures
as required by this section may be considered in connection with future contracting
opportunities with LADWP. The following specific language in the invoices/bills is
acceptable: "Consultant certifies that all work performed for which this invoice/bill is
submitted which required access to critical facilities as designated by LADWP was
performed by persons for whom background checks have been conducted, and for
whom no disqualifying information (including felonies, offenses of moral turpitude, and
other disqualifying criteria, if any, as specified in the Agreement between Consultant
and LADWP) has been found."

None of the remedies available to LADWP under this section shall preclude LADWP
from any other remedies available in law or equity to compensate it for damages caused
by the Consultant's failure to comply with this section.

SP-16  Confidentiality

All documents, records, and information provided by LADWP to the Consultant, or
accessed or reviewed by the Consultant, during performance of this Agreement shall
remain the property of LADWP. All documents, records and information provided by
LADWP to the Consultant, or accessed or reviewed by the Consultant during
performance of this Agreement, are deemed confidential. The Consultant agrees not to
provide these documents and records, nor disclose their content or any information
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contained in them, either orally or in writing, to any other person or entity. The
Consultant agrees that all documents, records, or other information used or reviewed in
connection with the Consultant's work for LADWP shall be used only for the purpose of
carrying out LADWP business and cannot be used for any other purpose. The
Consultant shall be responsible for protecting the confidentiality and maintaining the
security of LADWP documents, records, and information in its possession.

Document Access/Control

A. The Consultant shall make the confidential information provided by
LADWP to the Consultant, or accessed or reviewed by the Consultant
during performance of this Agreement, available to its employees, agents
and /or Subconsultants, only on a need-to-know basis. Further, the
Consultant shall provide written instructions to all of its employees, agents
and Subconsultants with access to the confidential information about the
penalties for its unauthorized use or disclosure.

B. The Consultant shall store and process confidential information in an
electronic format in such a way that unauthorized persons cannot retrieve
the information by computer, remote terminal or other means.

C. The Consultant shall not remove documents, records, or information used
or reviewed in connection with the Consultant's work for LADWP from
LADWP facilities without prior approval from LADWP. The Consultant
shall not use, other than in direct performance of work required pursuant
to the Agreement, or make notes of any home address or home telephone
numbers contained in personnel or customer files, confidential information,
documents, or records provided by LADWP that are reviewed during work
on this Agreement.

D. With prior written approval from LADWP, the Consultant may make copies
of such documents, written materials, notes, documents, confidential
information, or other information, as necessary to perform its duties under
this Agreement.

E. The Consultant shall document and immediately report to LADWP any
unauthorized use or disclosure of confidential information as defined in
Article 8.1.

F. The Consultant shall require that all its employees, agents, and
Subconsultants who shall, or may, review, be provided, or have access to
LADWP data, information, personnel or customer files, confidential
information, documents, or records during the performance of this
Agreement, execute a confidentiality agreement that incorporates the
provisions of this Article VIII, Confidentiality and Restrictions on Disclosure
prior to performing work under this Agreement.
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The provisions of this Article VIII, Confidentiality and Restrictions on Disclosure shall
survive termination and expiration of this Agreement.

SP-17  Security Policy and Requirements

The Consultant is required to adhere to all physical and cyber-related security policies,
standards, requirements and procedures (collectively, “Security Requirements”),
applicable to the project. All Consultant personnel, equipment, products, services, and
Subconsultants involved with the work must adhere to all applicable Security
Requirements throughout the duration of the Agreement or any extensions or
amendments thereof. Security Requirements may be imposed by LADWP policy, or by
Federal, State or Local laws, regulations or industry practices, including, without
limitation, requirements that may be imposed by the Federal Energy Regulatory
Commission (FERC), the North American Electric Reliability Corporation (NERC), the
Western Electricity Coordinating Council (WECC) the Department of Energy (DOE), the
Environmental Protection Agency (EPA), and the Department of Homeland Security
(DHS).

Inability to meet the Security Requirements may be considered when evaluating the
Consultant for consideration and award, including extensions or amendments to existing
agreements. As security regulations and practices change over time, amendments and
extensions to existing agreements may include additional Security Requirements not
present in earlier agreements.

SP-18 RESERVED
SP-19  Safety Compliance Certificate
The Consultant(s) shall comply with the following safety compliance requirements:

A. Consultant shall execute and comply with the form titled, “Safety Compliance
Certificate” in Exhibit K of this Agreement;

B. Consultant shall have a COVID-19 Transmission Control that is in writing and
incorporates all applicable requirements and guidelines provided by:

. U.S. Centers for Disease Control and Prevention (CDC)
California Division of Occupational Safety and Health (Cal-OSHA)
California Department of Public Health (CaDPH)

Los Angeles County Department of Public Health;

hwn =

C. Consultant shall furnish its employees and require all subcontractors to furnish
their employees all necessary safety equipment, including, but not limited to,
personal protective equipment, safety devices, and safeguards.
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LADWP reserves the right to review safety programs and practices and to make
recommendations to the Consultant. Any such review or recommendation by LADWP
shall not increase LADWP's liability or responsibility and shall not relieve the Consultant
from providing a safe work environment and complying with legal requirements.

If LADWP determines that there is a material deviation from any regulatory agency's
requirements or the Consultant’s own IIPP that could contribute to serious injury,
LADWP may order Consultant to stop work. Failure by the Consultant to comply with
any regulatory agency's requirements or the Consultant's own [IPP may result in
termination of the Agreement.

SP-20 Data Security

The Contractor shall implement appropriate measures designed to ensure the
confidentiality and security of Protected Information (private and confidential), protect
against any anticipated hazards or threats to the integrity or security of such
information, protect against unauthorized access or disclosure of information, and
prevent any other action that could result in substantial harm to the LADWP or an
individual identified with the data or information in the Contractor’s custody.

SP-21 Prompt Payment to Subcontractors
A. Progress Payment

Contractor agrees to pay each subcontractor under this Agreement, and require
the same of its subcontractors, not later than 7 days after receipt of each
progress payment, the respective amounts allowed the Contractor on account of
the work performed by the subcontractors, to the extent of each subcontractors
interest therein pursuant to California Business and Professions Code Section
7108.5.

B. Retention/Final Payment

Within 7 days from the time that all or any portion of the retention proceeds are
received by Contractor, Contractor shall pay each of its subcontractors from
whom retention has been withheld, each subcontractor’s share of the retention
received, and require the same of its subcontractors, pursuant to the terms of
California Public Code 7107.

END OF SPECIAL PROVISIONS
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RFP No.: 90641 - Owner's Agent for Fairmont Sedimentation Plant

Firm Name: Arcadis U.S., Inc.

Firm Address: 445 South Figueroa Street, Suite 3650, Los Angeles, CA 90071

Direct Labor
Name Title Hourly Rate
Christine Cotton, Mike Maxwell, | Principal
Peter Tymkiw; Jack Kane —
Brian Bubela, Hector Anas, Jeff
Sokol, Raluca Constantinescu, | Senior Associate - Project Manager $295.00
Matt Militello, Harmik Aghanian
Dan Ryan, Brian Newhouse, Corey(Lead Project Professional — Project $280.00
Zom Manager ]
Greg Imamura, Jena Prior, Senior Project Professional — Engineer $220.00
Heather Smith, Shawn Roberts
Principal Designer $190.00
Priscilla Sandoval Project Engineer $170.00
Anna Stehouwer Lead Engineer $195.00
Sean Bristol, Jason Smith Project Professional $180.00
Assitant Engineer $160.00
Designer $145.00
Staff Engineer $135.00
Project Administrator $120.00
Beyaz & Patel
Name Title Hourly Rate
Subhash Patel Principal Engineer $251.00
Structural Engineer $170.00
Brown and Caldwell
Name Title Hourly Rate
Adam Zacheis, David May Senior Project Manager & QA/QC Lead $299.00
Senior Project Professional Engineer $265.00
Lead Project Professional Engineer $240.00
Barry Williams Project Professional Engineer $210.00
Senior Professional Engineer $185.00
Professional Engineer $160.00
Staff Engineer $140.00
Senior CAD $175.00
CAD/Document Processing $125.00
Diaz-Yourman & Associates
Name Title Hourly Rate
Clint Isa Geotechnical Principal $297.00
Geotechnical Manager $206.00
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RFP No.: 90641 - Owner's Agent for Fairmont Sedimentation Plant
Firm Name: Arcadis U.S_. Inc.
Firm Address: 445 South Figueroa Street, Suite 3650, Los Angeles, CA 90071
Hilts Consulting Group
Name Title Hourly Rate
Douglas Hilts President $210.00
Paul Hansen Engineering, LLC
Name Title Hourly Rate
Paul Hansen Principal $187.00
Senior Associate - Project Manager $175.00
Senior Scheduler $165.00
Kenneth Becker Senior Cost Estimator $165.00
Contract Coordinator $119.00
Schnabel Engineering West, Inc.
Name Title Hourly Rate
Gregory Daviero Sr. Vice President - Hydraulic Design $290.00
Matthew Goff Vice President - Risk Management $222.00
Associate Engineer - Risk Management $222.00
Associate Engineer - Hydraulic Design $222.00
Water Quality & Treatment Solutions, Inc.
Name Title Hourly Rate
Issam Najm President $285.00
Principal Scientist $225.00
Senior Scientist $200.00
Engineer $160.00
Associate Scientist $140.00
Other Direct Costs
Item Description and Purpose Billing Unit Amount

The Department will reimburse reasonable and necessary subconsultant costs at the actual amount paid by the Consultant to
the subconsultant, consistent with the subconsultant rates established in this Appendix.

The Department will not pay mark-up on subconsultant services, costs, or expenses. The Consultant shall include its standard

fee schedule with the proposal.
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EXHIBIT D
Allowable Travel Expenses

[NOTE: These rates are as of January 1, 2022]
Expenses for transportation, lodging, subsistence and related items incurred by
consultants employed by the Los Angeles Department of Water and Power will be
subject to the “50-mile” rule. Under this rule, travel reimbursements will be made only if
the destination is farther than 50 miles from the Consultant personnel’s field or office
location to the LADWP work site. Any such travel shall be pre-approved by LADWP and
shall be in accordance with the guidelines of this Exhibit D.

All expenditures over $25 require documentation in the form of an original detailed
receipt with the exception of per diem meals. However, receipts for expenditures under
$25 may be requested by the City Controller. No additional mark-up on consultant or
subconsultant expenses will be allowed.

LADWP will reimburse the Consultant for expenses that include, but not limited to:
1.0 Airfare:

Airfare is limited to coach class only. An itinerary is not acceptable in and of
itself. Original receipts for airfare must be submitted. Purchase of a refundable
ticket, which is usually more expensive than a non-refundable ticket, must be
approved by the LADWP Contract Administrator identified in the Agreement.

2.0 Car Rental:

Car rental is limited to mid-size or smaller car. The expense of navigation and
insurance will not be reimbursed. Original receipts for car rental and fuel costs
must be submitted. Travelers shall fill the gas tank before returning car to avoid
fuel surcharges that are not reimbursable.

3.0 Per Diem Allowances — Meals:

3.1 A meal allowance rate is established for domestic travel and will include
incidental expenses.

3.2 The meal allowance rate for domestic travel is $74 per day for a full day of
travel, which excludes taxes and reasonable and customary gratuities not
to exceed 15 per cent. On the first and last day of travel flight itinerary will
be required if the full meal rate is requested.

3.3 Meal and incidental allowance will be prorated at 75% ($55.50) of the daily
allowance as follows on the first and last day of travel depending on
departure/arrival time:

3.3.1 The partial meal rate will be paid on the first day of travel for
departure times after 2 p.m.
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3.3.2 The partial meal rate will be paid on the last day of travel for arrival
times prior to 2 p.m.

3.3.3 When some meals are provided as part of the conference/event.

(NOTE: No meal allowance will be provided when all meals are
provided throughout the day by the host or as part of an
event/conference.)

3.4 Meal Receipts

Meal receipts are no longer required when claiming the meal allowance. If
receipts are provided, the actual amount if less than allowance will be
reimbursed.

EXCEPTIONS:

1) Receipts are required for grant funded travel where the grantor
requires complete documentation of travel expenses; and

2) Receipts are required of single meals that cost more than $25.

4.0 Per Diem Allowance — Hotel/Lodging:

4.1 Since the expense limit varies by county, the expense limit shall be pre-
approved by the LADWP Contract Administrator identified in the
Agreement for travel by the Consultant to an approved worksite outside of
Los Angeles County.

4.2 Zero balance receipt is required. The receipt must include the pre-printed
hotel name and address. Lodging expenses up to a maximum limit of
$182.00 per day (Los Angeles County). This should exclude taxes and
tips. Tips and gratuities shall not exceed 15%, where reasonable and
customary.

4.3 Meals and lodging are reimbursable only on working days as reported on
timesheets, and payments are subject to the approval of the LADWP
Contract Administrator identified in the Agreement.

5.0 Mileage:

Mileage for non-rental car travel will be paid at the standard mileage rate
established by the Internal Revenue Service in effect at the time of travel. A
Map Quest or similar routing tool is required to document miles driven. The
mileage will be calculated using the shortest route. As of January 1, 2022, the
reimbursement rate is fifty-six cents ($0.56) per mile.

END OF ALLOWABLE TRAVEL EXPENSES
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EXHIBIT E
List of Subconsultants

The following Subconsultants are authorized to work on the Project:

Name Special Anticipated Location Firm Type Anticipated
Expertise of Service/Task (SBE/ Compensation*
Firm Responsibilities DVBE)
Beyaz & Patel | Structural Structural 10920 Via Frontera, SBE TBD
Engineering Engineering Suite 210

San Diego, CA 92127
Brown and Engineering DB Procurement, 1000 Wilshire Blvd, Other TBD
Caldwell Consultant Architecture, and Suite 1690

Civil support Los Angeles, CA

90017
Diaz-Yourman | Geotechnical Geotechnical 1616 E. 17t Street SBE TBD
& Associates | Engineering Engineering Santa Ana, CA 92705
Hilts Civil/Structural | Civil/Structural 5590 Via de Campo Other TBD
Consulting Engineering Engineering Yorba Linda, CA
Group, Inc. 92887
Paul Hansen Cost Cost Estimating/ 2103 W. Crestwood SBE TBD
Engineering, Estimating/ Scheduling Street
LLC Scheduling Rancho Palos

Verdes, CA 90275
Schnabel Hydraulics Hydraulic Design 818 West 71" Street Other TBD
Engineering Review and Risk Los Angeles, CA
West, Inc. Management 90017
Water Quality | Water Quality | Water Quality 21018 Osborne SBE TBD
& Treatment Treatment Street, Suite 1
Solutions, Inc. Evaluation and Canoga Park, CA

Design Review 91304
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EXHIBIT F
List of Key Consultant Personnel

The following people are designated as Consultant’'s Key Personnel:

Name Project Labor Location | Special Expertise No. of Years
Position Category Employed by
Consultant/
Experience
Christine Contract Principal Los Water treatment and water quality | 26 / 26
Cotton Manager/ Angeles, planning and design; contract
Principal; CA management
Regulatory
Task Lead
Mike Maxwell | Program Principal Los Project management and design 8/18
Manager Angeles, engineering
CA
Peter Tymkiw | Design-Build | Principal Phoenix, Design-build of treatment facilities | 21/ 37
Procurement AZ
Task Lead
Hector Arias | Construction | Senior Los Program, project, and construction | 19/ 30
Services Task | Associate — Angeles, management
Lead Project CA
Manager
Dan Ryan Design and Lead Project Los Mechanical systems engineering 7125
Pre- Professional — | Angeles, design
Construction Project CA
Services Task | Manager
Lead
Anna Design and Lead Engineer | Houston, Water treatment design 5/8
Stehouwer Pre- X engineering
Construction
Services
Support
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Name Project Labor Location | Special Expertise No. of Years
Position Category Employed by
Consultant/
Experience
Adam Design-Build | Senior Project | Los Water treatment process 3/24
Zacheis Procurement | Manager & Angeles, engineering
(Brown and Support QA/QC Lead CA
Caldwell)
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EXHIBIT G
Contract Insurance Requirements

CONTRACT INSURANCE REQUIREMENTS -- DEPARTMENT OF WATER AND POWER
For Contractors, Service Providers, Vendors, and Tenants

Agreement/Activity/Operation: PPS - Owner's Agent for Fairmont Sedimentation Plant Project
Reference/Agreement: REQ 133822 - CERTIFICATE ACCEPTABLE (w/required specific endorsements)
Term of Agreement: 9 years

Contract Administrator and Phone:

Buyer and Phone Number: Joelle Morisseau-Phillips (213) 367-0123

Contract-required types and amounts of insurance as indicated below by checkmark are the minimum which must be maintained.

All limits are Combined Single Limit (Bodily Injury/Property Damage) unless otherwise indicated. Firm 30 day Notice of Cancel-
lation required by Receipted Delivery.

PER OCCURRENCE LIMITS
(V) WORKERS COMPENSATION(Stat. Limits)/Employer's Liability: ('$1,000,000.00 )

(v) CAJAIl States Endorsement () US L&H (Longshore and Harbor Workers)
() Jones Act (Maritime Employment) () Outer Continental Shelf

(v) Waiver of Subrogation () Black Lung (Coal Mine Health and Safety)
) Other: () Other:
(v) AUTOMOBILE LIABILITY: ( $1,000,000.00 )
(v) Owned Autos () Any Auto
(v) Hired Autos (v') Non-Owned Auto
() Contractual Liability (v') Additional Insured
() MCS-90 (US DOT) () Trucker’'s Form
() Waiver of Subrogation () Other:

(y) GENERAL LIABILITY: () Limit Specific to Project () Per Project Aggregate

(y) Property Damage (y) Contractual Liability (v) Personal Injury

(v) Premises and Operations (y) Products/Completed Ops. () Independent Contractors

() Fire Legal Liability () Garagekeepers Legal Liab. () Child Abuse/Molestation
() Corporal Punishment () Collapse/Underground () Explosion Hazard
() Watercraft Liability () Pollution (v) Additional Insured Status
() ()
() ()

( $5,000,000.00 )

Waiver of Subrogation Airport Premises ( )Hangarkeepers Legal Liab.
Marine Contractors Liability Other: () Other:
(v) PROFESSIONAL LIABILITY: ( $1,000,000.00 )
() Contractual Liability () Waiver of Subrogation (v) 3 Year Discovery Tail
() Additional Insured () Vicarious Liability Endt. () Other:
() AIRCRAFT LIABILITY: ( )
() Passenger Per Seat Liability () Contractual Liability () Hull Waiver of Subrogation
() Pollution () Additional Insured () Other:

() PROPERTY DAMAGE: () Loss Payable Status (AOIMA) ( )

() Replacement Value () Actual Cash Value () Agreed Amount
() AllRisk Form () Named Perils Form () Earthquake:
() Builder’s Risk:$ () Boiler and Machinery () Flood:
() Transportation Floater:$ () Contractors Equipment$_ __ _ ( ) Loss of Rental Income:
() Scheduled Locations/Propt. () Other: () Other:
() WATERCRAFT: ( )
() Protection and Indemnity () Pollution () Additional Insured
() Waiver of Subrogation () Other: () Other:
() POLLUTION: ( )
() Incipient/Long Term () Sudden and Accidental () Additional Insured
() Waiver of Subrogation () Contractor’s Pollution () Other:
() CRIME: () Joint Loss Payable Status () Additional Insured ( )
() Fidelity Bond () Financial Institution Bond () Loss of Monies/Securities
() Employee Dishonesty () In Transit Coverage () Wire Transfer Fraud
() Computer Fraud () Commercial Crime () Forgery/Alteration of Docs.
() Other: () Other:

() ASBESTOS LIABILITY: () Additional Insured

Insurance Req 12/23/2020LC
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EXHIBIT H
Statement of Work

1.0 BACKGROUND

The LADWP Los Angeles Aqueduct (LAA) has provided 20 percent of the City of Los
Angeles’ total water supply by transporting water from the snows of the Sierra Nevada
for more than 200 miles down to Southern California. Treatment of the LAA water is
currently being addressed in a two-step process: pretreatment at Cottonwood
Treatment Plant (CTP) and final treatment at Los Angeles Aqueduct Filtration Plant
(LAAFP). The current treatment strategy is approaching its operational limits. The
construction of the Fairmont Sedimentation Plant will eliminate the need to operate the
CTP and improve operational flexibility of the LAAFP by improving source water quality.

LADWRP is pursuing an Owner’s Agent with expertise in engineering and consulting
services in plate settler and dewatering processes and technology for independent
review of design proposals and construction documents developed by the Design-Build
team. LADWP does not currently employee classifications that have the specialized
skills, knowledge, and abilities in the development, design, and construction of plate
settler sedimentation basins, dewatering facilities, solids handling facilities, and
alternative project delivery. The Owner’s Agent will assist LADWP in overseeing the
Design-Build Team and provide assistance during the design, permitting, negotiations,
construction, commissioning, and post construction activities.

2.0 PROJECT OBJECTIVES

The objective is to establish an agreement with a qualified Consultant who shall provide
professional engineering and consulting services on an as-needed basis to assist
LADWP with the design and construction associated with the Project. The Owner’s
Agent Team will elicit, evaluate, ascertain, document, represent, and carry out
LADWP’s interests through consultation with LADWP staff. The as-needed services
may require, but are not limited to, assisting LADWP in overseeing and managing the
Project, and provide engineering support such as planning, analysis, designing,
permitting, engineering, cost estimating, scheduling, construction review, and post
construction activities.

3.0 SCOPE OF WORK

The Consultant shall provide as-needed owner’s representative services which include,
but are not limited to, project administration; procurement services; regulatory
coordination; services during design; services during construction; and closeout of the
project. Services shall be requested through a Task Order Development and Approval
process located in Article VI, Section 6.4, Task Order Approval and Authorization, of this
Agreement.

4.0 DETAILED TECHNICAL REQUIREMENTS (CONSULTANT REQUIREMENTS)
AND CONTRACT DELIVERABLES

The Consultant shall furnish all labor, materials, equipment, transportation, expertise,

Los Angeles Department of Water and Power — Arcadis U.S., Inc. Page H1
Agreement No. 47729

Owner’s Agent for Fairmont Sedimentation Plant

Exhibit H - Statement of Work



EXHIBIT H
Statement of Work

supervision, and management to perform owner’s representative services. Detailed
requirements and deliverables shall be individually defined on each approved Task
Order based on the needs of the project(s), and the support and specialized skills
required.

The services to be performed may include, but are not limited to the following:
A. Project Administration

I. Meetings
The Owner’s Agent team will be required to attend a project
implementation meeting that is to be scheduled by the
Contract Administrator after the Notice to Proceed is issued.
The meeting will be held virtually or at the LADWP’s office at
111 N. Hope St., Los Angeles, CA. The Owner’s Agent
Program Manager and key project staff must attend the
implementation meeting.
During Phase 1, which consists of design and
preconstruction services, the project team coordination
meetings will be held biweekly at minimum. During Phase 2,
which consists of construction services, the project team
coordination meetings will be held weekly at minimum.
These meetings are in addition to other meetings which may
include, but not limited to, coordination meetings with
regulatory agencies, construction meetings, and design
review meetings. The meetings will be held at the LADWP’s
office or in-virtual meetings. The Owner’s Agent Program
Manager and key project staff must attend these meetings.

ii. Project Coordination
The Owner’s Agent team shall, in the proposal, identify a
Program Manager. The Program Manager shall be the
primary contact for the LADWP, and shall have a thorough
knowledge of all aspects of the project and its status.

B. Design-Build Procurement

i. Development of the Progressive Design-Build Services RFP
Package
The Owner’s Agent shall assist LADWP with the preparation
of procurement documents and construction contracts
including specifications, evaluation criteria, and performance
requirements which conform to LADWP requirements; and
the development of the solicitation approach and related
documents such as, but not limited to, Request for Proposal
and contract agreements.
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EXHIBIT H
Statement of Work

il Bridging Documents
The Owner’s Agent shall assist in the evaluation and
development of all bridging documents that will be supplied
to the Design-Builder. Bridging documents may include, but
are not limited to, conceptual design documents, LADWP
standards and procedures, and scoping documents.

ii. Progressive Design-Build Services RFP Proposal Evaluation
and Contract Negotiation
The Owner’s Agent shall provide guidance to the LADWP for
the evaluation of proposals and the contract negotiation for
the Design-Build Services. The Owner’s Agent shall also
provide guidance to the LADWP in responding to questions
and issuing necessary addenda during the proposal stage.

C. Coordination and Regulatory Meetings
The Owner’s Agent shall provide assistance to the LADWP in
communicating and coordinating with stakeholders including, but not
limited to, LADWP Board of Commissioners, project team, legal support,
the community, and external agencies, as required by the LADWP. This
may require the Owner’s Agent to attend public hearings/meetings and
stakeholders’ outreach.

D. Risk Management
The Owner’s Agent shall conduct risk management analysis throughout
the different phases of the Project as desired by LADWP.

E. Design and Pre-Construction Services

i. Review Available Documents
The Owner’s Agent shall assist in the independent review and
evaluation of project documents prepared by the LADWP which
may include, but are not limited to, the Geotechnical Data
Report, Survey Maps, and existing hydraulic analyses.

ii. Schedule Reviews
The Owner’s Agent team shall assist in the independent review
and evaluation of the design and construction project schedules
developed by the Design-Builder. The Owner’s Agent shall also
identify optimal project scheduling options and provide
strategies to avoid schedule delays.

iii. Design Reviews
The Owner’s Agent shall assist in the independent evaluation
and review of the design documents prepared by the Design-
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Vi.

EXHIBIT H
Statement of Work

Builder which may include, but are not limited to, the
Geotechnical Report, site investigations, design drawings, and
hydraulic analyses. The Owner’s Agent shall perform a
constructability and operability reviews if desired by the
LADWP.

Permits
The Owner’s Agent shall assist in obtaining permits and
regulatory approvals as desired by the LADWP.

Cost Estimating

The Owner’s Agent shall assist in the independent review and
evaluation of the Design-Builder’s cost estimates and the
Guaranteed Maximum Price as desired by the LADWP. The
Owner’s Agent shall also provide independent financial analysis
and value engineering of the Project as requested by the
LADWP.

Quality Management

The Owner's Agent team shall assist in the review and
evaluation of the Design-Builder's Quality Assurance/Quality
Control Plan.

F. Construction Services

iv.

Schedule Reviews

The Owner’s Agent team shall assist in the independent review
and evaluation of the construction project schedules developed
by the Design-Builder. The Owner’s Agent shall also identify
optimal project scheduling options and provide strategies to
avoid schedule delays.

Cost Estimating

The Owner’s Agent team shall assist the LADWP in
independent review and evaluation change order requests
during construction. The Owner’s Agent shall also provide
independent financial analysis and value engineering of the
Project as requested by the LADWP.

Quality Management

The Owner’s Agent team shall provide guidance on evaluating
the Design-Builder’s Quality Assurance/Quality Control Plan.
The Owner’s Agent shall assist in the evaluation of the Design-
Builder’s project health and safety practices.

Inspections
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The Owner’s Agent shall assist in the evaluation of the Design-
Builder’s plans for special inspections and offer
recommendations.

v. Start Up and Testing Phase
The Owner’s Agent shall assist LADWP in the evaluation and
review of the start-up and testing plans prepared by the Design-
Builder. The Owner’s Agent shall assist LADWP in the review
and evaluation of the Design-Builder’s facility start up and
testing schedule and activities. The Owner’s Agent shall provide
oversight of the functional testing, performance testing,
integration testing, facility testing, start-up, and visual
inspections.

vi.  Operations, Maintenance, and Monitoring Plan Review
The Owner’s Agent shall assist in the development, review and
evaluation of the Operations, Maintenance, and Monitoring
Plan developed by the Design-Builder.

vii.  Commissioning Phase
The Owner’s Agent shall provide guidance on the development
and evaluation the of DDW and LADWP Commissioning
Schedule and Commissioning Plan. The Owner’s Agent will
provide oversight of the DDW and LADWP Commissioning
Phases.

viii.  Record Drawings
The Owner’s Agent shall assist in the evaluation of the record
drawings prepared by the Design-Builder. The Owner’s Agent
will assist in the development, review, and tracking of the
punch list item with the Design-Builder.

5.0 REPORTING

The Owner’s Agent team shall provide to the Contract Administrator written and
electronic monthly progress reports in PDF format, for each active Task Assignment.
Each report shall include the task number, task coordinator, task title, the authorized
expenditure, the dates of the working period, the total dollars invoiced to date, Task
Order percent complete, percent of authorized Task Order cost invoiced to date, and
the original and approved completion date of each Task Order by the Design-Builder.
The report shall briefly discuss the work accomplished, work left to be done, and an
estimated completion date. Additional schedule requirements shall be specified in each
Task Proposal.

The Consultant shall, at the end of this Agreement, issue a final report summarizing all
tasks that have been performed for the Department, with a description of end results for
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each task.
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EXHIBIT |
Background Check Certification

BACKGROUND CHECK CERTIFICATION

On behalf of (name of vendor), (name
of company performing screening services) has performed background checks on the
individuals named below. The background checks consisted of the following components:

1. Social Security Number (SSN) Trace:
a. Validates the SSN based on issuance data published by the Social
Security Administration (not a work eligibility verification).
b. Provides independent address history going back at least 7 years;
sources include multiple commercial databases, including header
information from three credit bureaus.

2. Expanded Criminal History Search (search for felony and misdemeanor
records in all jurisdictions of known employment and residence in the past
seven years (includes State, County, and Federal levels):

a. Includes direct source searches (State, County, and Federal Courts) in all
known jurisdictions where the subject has lived or worked in the past
seven years. The entire Federal District Court level is automatically
covered with the exception of four appeals courts.

3. Auxiliary National Criminal Index (ANCI)
a. Includes over 180 million felonies, misdemeanors, infractions, and sex
offender records. Data sources from over 50 states, plus the District of
Columbia, Puerto Rico, and Guam, consist of one or more of the
following: County Court indexes, State Administrative and police
repositories, State Department of Corrections, and sex offender registries.

4. Office of Foreign Asset Control (OFAC) Watch List:

a. Alist of over 5,000 known terrorists, national drug traffickers, specially
designated and block persons as identified by the OFAC, a Department of
the United States (U.S.) Department of Treasury.

b. Based on U.S. foreign trade policy and national security goals, persons
on the list should not be engaged in economic or commercial activities in
the U.S.

NO DEROGATORY INFORMATION WAS FOUND ON THE FOLLOWING INDIVIDUALS:

Person Performing Screening Services  Date

Executive Management of Company Date Name of the Company
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EXHIBIT J
Confidentiality Agreement for LADWP Proprietary Information

A. Confidentiality

All documents, records, and information provided by LADWP to the Contractor, or
accessed or reviewed by the Contractor, during performance of this Agreement shall
remain the property of LADWP. All documents, records and information provided by
LADWP to the Contractor, or accessed or reviewed by the Contractor during
performance of this Agreement, are deemed confidential. The Contractor agrees not to
provide these documents and records, nor disclose their content or any information
contained in them, either orally or in writing, to any other person or entity. The Contractor
agrees that all documents, records, or other information used or reviewed in connection
with the Contractor's work for LADWP shall be used only for the purpose of carrying out
LADWP business and cannot be used for any other purpose. The Contractor shall be
responsible for protecting the confidentiality and maintaining the security of LADWP
documents, records, and information in its possession.

B. Document Access/Control

1. The Contractor shall make the confidential information provided by LADWP to the
Contractor, or accessed or reviewed by the Contractor during performance of this
Agreement, available to its employees, agents and /or subcontractors, only on a
need-to-know basis. Further, the Contractor shall provide written instructions to all of
its employees, agents and subcontractors, with access to the confidential information
about the penalties for its unauthorized use or disclosure.

2. The Contractor shall store and process confidential information in an electronic
format in such a way that unauthorized persons cannot retrieve the information by
computer, remote terminal or other means.

3. The Contractor shall not remove documents, records, or information used or
reviewed in connection with the Contractor's work for LADWP from LADWP facilities
without prior approval from LADWP. The Contractor shall not use, other than in direct
performance of work required pursuant to the Agreement, or make notes of any
home address or home telephone numbers contained in personnel or customer files,
confidential information, documents, or records provided by LADWP that are
reviewed during work on this Agreement.

4. The Contractor shall not make or retain copies of any such documents, written and
electronic materials, notes, documents, confidential information, records, or other
information. Provided however, with prior written approval from LADWP, the
Contractor may make copies of such documents, written materials, notes,
documents, confidential information, or other information, as necessary to perform its
duties under this Agreement.

5. The Contractor shall document and immediately report to LADWP any unauthorized
use or disclosure of confidential information of which the Contractor becomes aware.
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EXHIBIT J
Confidentiality Agreement for LADWP Proprietary Information

6. The Contractor shall require that all its employees, agents, and subcontractors who
shall, or may, review, be provided, or have access to LADWP data, information,
personnel or customer files, confidential information, documents, or records during
the performance of this Agreement, execute a confidentiality agreement that
incorporates the provisions of this Confidentiality Agreement, prior to performing
work under this Agreement.

C. Return of All Documents to LADWP

The Contractor shall, at the conclusion of this Agreement or at the request of LADWP,
promptly return any and all written materials, notes, documents, records, confidential
information, or other information obtained by the Contractor during the course of work
under this Agreement to LADWP, and all paper and electronic copies thereof. Provided
however, the Contractor may retain duplicates and originals, as appropriate, of
Contractor’'s administrative communications, records, files, and working papers relating
to the services provided by the Contractor pursuant to this Agreement.

D. Work Product and Deliverable Confidentiality

Any reports, findings, deliverables, analyses, studies, notes, information or data
generated as a result of this Agreement are to be considered confidential. The
Contractor shall not make such information available to any individual, agency, or
organization except as provided for in this Agreement or as required by law.
Notwithstanding the foregoing, the Contractor may reference its work under this
Agreement in general terms in presentations and proposals, provided that in doing so,
the Contractor does not disclose any non-public information. The Contractor may not
release any information, whether or not such information is public information, to the
media without prior written approval from LADWP.

E. Subcontractors Subject to the Confidentiality Agreement

Any subcontract entered into pursuant to the terms of this Agreement shall be subject to,
and shall incorporate, the provisions of this Confidentiality Agreement.

Bidder has caused their duly authorized representative to execute this Agreement as
follows:

Date: March 31, 2022 Signature: /é /{// /C.Q)éf\

Christine A. Cotton, PE
Firm: Arcadis U.S., Inc.

Title: Senior Vice President
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EXHIBIT K
Safety Compliance Certificate

1, Christine A. Cotton the undersigned,
(Print Company Representative Name)
Senior Vice President of
(Print Company Representative Title)
Arcadis US._. Inc. hereby certify the
(Print Company Name)

Information contained herein and that undersigned is duly authorized to certify that:

A_ Contractor has an Injury and lliness Prevention Program which meets the requirements
of all applicable laws and regulations, including, but not limited to, industry standards
and the California Occupational Safety and Health Administration, Title 8 of the
California Code of Regulations, General Industry and Construction Safety Orders. (This
section does not apply if Contractor does not perform any work under this agreement
within the State of California.)

California Code of Regulations General Industry Safety Orders
http://www dir.ca.gov/Title8/3203.html

California Code of Regulations Construction Safety Orders
hitp://dir.ca.gov/Title8/1509.html

If Contractor performs any work under this agreement outside the State of Califomnia,
Contractor shall comply with applicable local, State, and Federal laws and regulations,
including, but not limited to, industry standards and the Occupational Safety and Health
Administration, General Duty Clause.

hitps://www.osha gov/laws-regs/oshact/section5-duties

B. Contractor agrees that it is fully responsible for the acts and omissions of its
subcontractors and all persons either directly or indirectly employed by Contractor.

C. The above-named person has the authority and responsibility for implementing and
administering Contractor's Injury and lliness Prevention Program.

IN WITNESS WHEREQF, the undersigned has executed this Safety Compliance Certificate
under the penalty of perjury of the laws of the State of __California on:

Signature: /é /(// /Cﬁﬁ\

Print Name: Chrisline A. Cotton, PE

Date: ~_March 31, 2022

Revised: 1/2/18

V-lIl:CH3-234
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